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PROPOSED CONSTRUCTION OF JOMO KENYATTA STADIUM–KISUMU 
COUNTY 

W.P ITEM NO. D113 NY/KSM/2001 JOB NO 10776A 
 
 

Prepared by: - 
Quantities and Contracts Section 
State Department of Public Works 
P.O. Box 30743-00100 Nairobi. 

 
The contract for the above-mentioned works entered into this ………... day of ………. 
2020 by the undersigned refers to these Bills of Quantities and the Ministry of Works 
General Specification dated March, 1976 (together with any amendments issued thereto) 
shall be read and construed as part of the said contract. 

 
……………………………… ……………………………………… 
CONTRACTOR  THE PRINCIPAL SECRETARY 

STATE DEPARTMENT FOR SPORTS 

 
Date……………………………… Date…………………………… 

 
SPECIAL NOTES 
The Contractor is required to check the numbers of the pages of these Bills of Quantities 
and should he find any missing or in duplicate or figures indistinct he must inform the 
Principal Secretary, State Department of Public Works, Ngong Road, Nairobi at once and 
have the same rectified. 

 
Should the Contractor be in doubt about the precise meaning of any item or figure for any 
reason whatsoever, he must inform the Principal Secretary, Stated Department of Public 
Works, Ngong Road, Head Office in order that the correct meaning may be decided 
before the date for submission of tenders. 

 
No liability will be admitted nor claim allowed in respect of errors in the Contractor’s 
Tender due to mistakes in the Specifications which should have been rectified in the 
manner described above. 

 
 

 
SIGNATURE PAGE AND NOTE 
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SECTION I: INVITATION TO TENDER 
 

TENDER NAME: PROPOSED CONSTRUCTION OF JOMO KENYATTA 
STADIUM - KISUMU COUNTY 

 
TENDER NO. W.P ITEM NO. D113 NY/KSM/2001 JOB NO 10776A 

 
The Ministry of Sports, Culture & Heritage invites sealed tenders from eligible and 
competent contractors for Proposed Construction of Jomo Kenyatta Stadium -Kisumu 
County. 
Interested contractors must be registered in category NCA 1 and appear in the current 
Building Contractors register. 
A complete set of Tender Documents may be obtained by interested candidates from the 
Head, Supply Chain Management Office, Uchumi House 11th floor Nairobi during normal 
working hours upon payment of a non - refundable tender fee of Kshs. 1,000.00. 

The document may also be viewed and downloaded from the Sports Kenya website: 
www.sportsheritage.go.ke or www.supplier.treasury.go.ke. Bidders who download  the  
tender document will not be required to pay any fee. All payments shall be made to the 
STATE DEPARTMENT FOR SPORTS, cash office. Upon payment of the tender fee, 
bidders are required to obtain an official receipt from the Cash Office and immediately 
forward their particulars to the Procurement Office for recording and for the purposes of 
receiving any further tender clarifications and/or addendums. 

 
Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings and should 
remain valid for 120 days. 

Completed tender documents are to be enclosed in plain sealed envelopes, marked with 
the tender number and be deposited in the tender box provided at UCHUMI HOUSE, 
11th Floor, Nairobi, or be addressed to: 

THE PRINCIPAL SECRETARY 
STATE DEPARTMENT FOR SPORTS, 

P.O. BOX 49849-00100 
NAIROBI 

so as to be received on or before –the date stated in the advert or letter of invitation to 
bid- 
Tenders will be opened immediately thereafter in the presence of the tenderers 
representatives who choose to attend the opening at the conference room Kencom House 
2nd floor, offices in Nairobi. 

 
Mandatory Site visit will be (AS PER ADVERT OR INVITATION LETTER). An 
attendance register will be signed by all representatives of bidders. All prospective 
Tenderers shall assemble at the Site Jomo Kenyatta Stadium – Kisumu County by 10:00 
a.m. Tenders who fail to attend the mandatory pretender Meeting shall be considered non-
responsive. 
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INSTRUCTIONS TO TENDERERS 
 

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The successful tenderer will be expected 
to complete the Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has not 
been associated in the past, directly or indirectly, with the Consultant or any other entity 
that has prepared the design, specifications, and other documents for the project or being 
proposed as Project Manager for the Contract. A firm that has been engaged by the 
Employer to provide consulting services for the preparation or supervision of the Works, 
and any of its affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 
necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, only tenders 

from pre-qualified tenderers will be considered for award of Contract. These qualified 
tenderers should submit with their tenders any information updating their original pre- 
qualification applications or, alternatively, confirm in their tenders that the originally 
submitted prequalification information remains essentially correct as of the date of tender 
submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders, unless otherwise 
stated: 

 
(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the signatory of 
the tender to commit the tenderer: 

 
(b) total monetary value of construction work performed for each of the last five years: 

 
(c) experience in works of a similar nature and size for each of the last five years, and details 

of work under way or contractually committed; and names and addresses of clients who 
may be contacted for further information on these contracts; 

 
(d) major items of construction equipment proposed to carry out the Contract and an 

undertaking that they will be available for the Contract. 
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(e) qualifications and experience of key site management and technical personnel proposed 
for the Contract and an undertaking that they shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit and loss statements and 

auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of credit and 
availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last five years, in which the 

tenderer is involved, the parties concerned and disputed amount; and 
 

(j) proposals for subcontracting components of the Works amounting to more than 10 
percent of the Contract Price. 

 
1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements, unless otherwise stated: 
 

(a) the tender shall include all the information listed in clause 1.5 above for each joint  
venture partner; 

 
(b) the tender shall be signed so as to be legally binding on all partners; 

 
(c) all partners shall be jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms; 
 

(d) one of the partners will be nominated as being in charge, authorized to incur liabilities, 
and receive instructions for and on behalf of all partners of the joint venture; and 

 
(e) the execution of the entire Contract, including payment, shall be done exclusively with 

the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 
qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the estimated annual cash flow 

for the Contract; 
 

(b) experience as main contractor in the construction of at least two works of a nature and 
complexity equivalent to the Works over the last 10 years (to comply with this 
requirement, works cited should be at least 70 percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment 

listed as required for the Works; 
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(d) a Contract manager with at least five years’ experience in works of an equivalent nature 
and volume, including no less than three years as Manager; and 

 
(e) liquid assets and/or credit facilities, net of other contractual commitments and exclusive 

of any advance payments which may be made under the Contract, of no less than 4 
months of the estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added together to determine 

the tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e); 
however, for a joint venture to qualify, each of its partners must meet at least 25 percent 
of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in 
charge at least 40 percent of those minimum criteria. Failure to comply with this 
requirement will result in rejection of the joint venture’s tender. Subcontractors’ 
experience and resources will not be taken into account in determining the tenderer’s 
compliance with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture. A tenderer who submits or participates in more than one tender (other than as a 
subcontractor or in cases of alternatives that have been permitted or requested) will cause 
all the proposals with the tenderer’s participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible or liable for those costs. 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 
examine the Site of the Works and its surroundings, and obtain all information that may 
be necessary for preparing the tender and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the tenderer’s own expense. 

 
1.12 The procuring entity’s employees, committee members, board members and their relative 

(spouse and children) are not eligible to participate in the tender. 
 

1.13 The price to be changed for the tender document shall not exceed Kshs. 5,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender document free of charge 
before purchase. 



8  

2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed below and any addenda 
issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the 

tender documents. Failure to furnish all information required by the tender documents, or 
submission of a tender not substantially responsive to the tendering documents in every 
respect will be at the tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents may notify the 

Employer in writing or by cable, telex or facsimile at the address indicated in the letter of 
invitation to tender. The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of tenders. Copies of the 
Employer’s response will be forwarded to all persons issued with tendering documents, 
including a description of the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda. Any addendum thus issued shall be part of the tendering 
documents and shall be communicated in writing or by cable, telex or facsimile to all 
tenderers. Prospective tenderers shall acknowledge receipt of each addendum in writing  
to the Employer. 

2.5 To give prospective tenderers reasonable time in which to take an addendum into account 
in preparing their tenders, the Employer shall extend, as necessary, the deadline for 
submission of tenders, in accordance with Clause 4.2 here below. 

 
3. Preparation of Tenders 

 
3.1 All documents relating to the tender and any correspondence shall be in English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, Appendix to 

Conditions of Contract and Specifications; 
 

(b) Tender Security; 
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(c) Priced Bill of Quantities; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the tenderers. 
 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items for which no rate or price is entered by the tenderer will not be paid for 
when executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause relevant to the Contract, as of 30 days prior to the 
deadline for submission of tenders, shall be included in the tender price submitted by the 
tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during the 

performance of the Contract if provided for in the Appendix to Conditions of Contract 
and provisions made in the Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission. 

However, in exceptional circumstances, the Employer may request that the tenderers 
extend the period of validity for a specified additional period. The request and the 
tenderers’ responses shall be made in writing. A tenderer may refuse the request without 
forfeiting the Tender Security. A tenderer agreeing to the request will not be required or 
permitted to otherwise modify the tender, but will be required to extend the validity of 
Tender Security for the period of the extension, and in compliance with Clause 3.7 - 3.11 
in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form 

specified in the appendix to invitation to tenderers. This shall be in the amount not 
exceeding 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 
Employer. Tender Security shall be valid for 30 days beyond the validity of the tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners and 
list them in the following manner:  a joint venture consisting of” …………”,” ................ ”, 
and “ ............... ”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6. 
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3.11 The Tender Security of the successful tenderer will be discharged when the tenderer has 
signed the Contract Agreement and furnished the required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during the period of tender 

validity; 
 

(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within the specified time limit to 
(i) sign the Agreement, or 
(ii) furnish the required Performance Security. 

 
3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 
Specifications. Alternatives will not be considered, unless specifically allowed in the 
invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender that complies with the 
requirements of the tendering documents, including the basic technical design as  
indicated in the Drawings and Specifications. In addition to submitting the basic tender, 
the tenderer shall provide all information necessary for a complete evaluation of the 
alternative, including design calculations, technical specifications, breakdown of prices, 
proposed construction methods and other relevant details. Only the technical alternatives, 
if any, of the lowest evaluated tender conforming to the basic technical requirements shall 
be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with the 
volume containing the Form of Tender, and clearly marked “ORIGINAL”. In addition, 
the tenderer shall submit copies of the tender, in the number specified in the invitation to 
tender, and clearly marked as “COPIES”. In the event of discrepancy between them, the 
original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible ink and shall 

be signed by a person or persons duly authorized to sign on behalf of the tenderer, 
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where 
alterations or additions have been made shall be initialled by the person or persons 
signing the tender. 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the procuring 
entity not later than 7 days prior to the deadline for submission of tenders. 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days 
of receiving the request to enable the tenderer to make timely submission of its tender. 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 
4. Submission of Tenders 
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4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes and 
one outer envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES” 
as appropriate. The inner and outer envelopes shall: 

(a) be addressed to the Employer at the address provided in the invitation to tender; 
 

(b) bear the name and identification number of the Contract as defined in the invitation to 
tender; and 

 
(c) provide a warning not to open before the specified time and date for tender opening. 

 
4.2 Tenders shall be delivered to the Employer at the address specified above not later than 

the time and date specified in the invitation to tender. However, the Employer may  
extend the deadline for submission of tenders by issuing an amendment in accordance 
with Sub-Clause 2.5 in which case all rights and obligations of the Employer and the 
tenderers previously subject to the original deadline will then be subject to the new 
deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 
deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice shall 
be prepared, sealed, marked, 
and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes 
additionally marked “MODIFICATION “and “WITHDRAWAL”, as appropriate. No 
tender may be modified after the deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of tenders and the expiration 

of the period of tender validity specified in the invitation to tender or as extended 
pursuant to Clause 3.6 may result in the forfeiture of the Tender Security pursuant to 
Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by 

submitting tender modifications in accordance with Clause 4.4 or be included in the 
original tender submission. 

 
5. Tender Opening and Evaluation 

 
5.1 The tenders will be opened by the Employer, including modifications made pursuant to 

Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the 
time and in the place specified in the invitation to tender. Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 
representatives who are present during the opening shall sign a register evidencing their 
attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, tender 
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modifications and withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by the Employer at the 
opening. Minutes of the tender opening, including the information disclosed to those 
present will be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to tenderers 
or any other persons not officially concerned with such process until the award to the 
successful tenderer has been announced. Any effort by a tenderer to influence the 
Employer’s officials, processing of tenders or award decisions may result in the rejection 
of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may ask any tenderer for clarification of the tender, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by cable, 
telex or facsimile but no change in the price or substance of the tender shall be sought, 
offered, or permitted except as required to confirm the correction of arithmetic errors 
discovered in the evaluation of the tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly signed; 
(c) is accompanied by the required securities; and (d) is substantially responsive to the 
requirements of the tendering documents. A substantially responsive tender is one which 
conforms to all the terms, conditions and specifications of the tendering documents, 
without material deviation or reservation. A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality, or performance of the works; (b) 
which limits in any substantial way, inconsistent with the tendering documents, the 
Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other tenderers presenting 
substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently be 

made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors. Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and the amount in words, the 
amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical error, in which case the 
adjustment will be made to the entry containing that error. 
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(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender 
and the corrected tender figure in the main summary of the Bill of Quantities, the amount 
as stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the difference between the 

tender amount and the corrected tender sum as a percentage of the corrected Builder’s 
Work (i.e. Corrected tender sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or addition 

as the case may be) for the purposes of valuations for Interim Certificates and valuation of 
variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with the above procedure 

for the correction of errors and, with concurrence of the tenderer, shall be considered as 
binding upon the tenderer. If the tenderer does not accept the corrected amount, the  
tender may be rejected and the Tender Security may be forfeited in accordance with 
clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be substantially 

responsive in accordance with Clause 5.5. 
5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows: 
 

(a) making any correction for errors pursuant to clause 5.7; 
 

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of 
Quantities, but including Day works where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable variations, deviations, or 

alternative offers submitted in accordance with clause 
3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other price modifications offered 

in accordance with clause 4.6 
 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or alternative 
offer. Variations, deviations, and alternative offers and other factors which are in excess 
of the requirements of the tender documents or otherwise result in unsolicited benefits for 
the Employer will not be taken into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his tender from 

the time of the tender opening to the time the Contract is awarded. Any effort by the 
Tenderer to influence the Employer or his employees in his decision on tender evaluation, 
tender comparison or Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract 



14  

work valued at more than 50% of the Contract Price excluding Provisional Sums to an 
non-indigenous sub-contractor. 

 
6. Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose  

tender has been determined to be substantially responsive to the tendering documents and 
who has offered the lowest evaluated tender price, provided that such tenderer has been 
determined to be (a) eligible in accordance with the provision of Clauses 1.2, and (b) 
qualified in accordance with the provisions of clause 1.7 and 1.8. This is in line with 
Section 86 (1) (a) Of the Public Procurement and Disposal Act, 2015. Which reads 
“(The successful tender shall be the one who meets any one of the following as specified 
in the tender document— 

 
(a) The tender with the lowest evaluated price; “ 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any 

tender, and to cancel the tendering process and reject all tenders, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected tenderer or 
tenderers or any obligation to inform the affected tenderer or tenderers of the grounds for 
the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile. This 
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”) 
will state the sum (hereinafter and in all Contract documents called the “Contract Price”) 
that the Employer will pay the Contractor in consideration of the execution, completion, 
and maintenance of the Works by the Contractor as prescribed by the Contract. At the 
same time the other tenderers shall be informed that their tenders have not been 
successful. The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and the successful 

tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement and 
return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the Appendix 
to Conditions of Contract and in the form stipulated in the Tender documents. The 
Performance Security shall be in the amount and specified form 

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 
Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance Security, the Employer 

will promptly notify the other tenderers that their tenders have been unsuccessful. 
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6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts 
not exceeding one year (12 months) 

 
6.9 The tender evaluation committee shall evaluate the tender within 30 days of the validity 

period from the date of opening the tender. 
 

6.10 The parties to the contract shall have it signed within 30 days from the date of notification 
of contract award unless there is an administrative review request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months) 
 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 
original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 30 days of 

receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement proceedings before contract 
award and shall not be liable to any person for the termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from any 
tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its qualification or who 

refuses to enter into a contract after notification of contract award shall be considered for 
debarment from participating in future public procurement. 

 
7. Corrupt and Fraudulent practices 

 
7.1 The procuring entity requires that tenderers observe the highest standards of ethics during 

procurement process and execution of contracts. A tenderer shall sign a declaration that 
he has not and will not be involved in corrupt and fraudulent practices. 
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SECTION III: APPENDIX TO INSTRUCTIONS TO TENDERERS 
The following clauses shall be amended as follows; 

 
Clause 1.4: Delete the entire clause 

Clause 1.5: To read “This invitation to tender is open to all eligible tenderers 

as per the tender invitation notice” 

Clause 1.5 (a) For the requirement of this clause; add the following: 

i. Be registered with National Construction Authority, Category 1 (Evidence of 

current annual contractors practicing license is required); 

ii. Submit a Current Valid Tax Compliance Certificate; 

Clause 1.5 (c) For the requirement of this clause; 

i. Omit the words “each of” appearing before the ‘last five years’, 

ii. Attach copies of practical completion certificates for similar works undertaken 

in the last five years. 

Clause 1.5 (d) Delete the word ‘Major’ and substitute with word ‘Relevant’ 

Key equipment required to carry out the works. 

Clause 1.7: Add the following after the words ‘qualifying criteria’; (attach the 

relevant supporting documents as evidence). 

Clause 1.7: d) Delete the words ‘contract manager’ and ‘manager’ at the 

beginning and end of the sub clause and substitute with the words ‘general 

foreman’ and ‘foreman’ respectively 

e) Delete the figure ‘4’ and substitute with figure ‘2’ 

Introduce the following: - 

Clause 1.7 (e) The following tenders shall also be considered non-responsive: 

- Incomplete and/ or unsigned form of tender; 

Clause 3.2: For the requirement of clause; add the following; 

Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall remain 

valid for a period of 120 days from the date of submission’ 

Clause 3.14: Delete the entire clause and substitute with the following; 

The tenderer shall prepare one original of the volume of tender documents 

comprising the documents as described in clause 3.2 of these instructions and 

clearly marked ‘ORIGINAL’ 

Clause 3.15: Delete the words ‘original and all copies’ and insert the word 

‘original’ after the word ‘the’ 

Clause 4.1: Delete the first paragraph  and insert the words ‘The tenderer  

shall seal the original of the tender documents in one envelop duly marked 

original’ 
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SECTION IV: TENDER EVALUATION CRITERIA 
 

After tender opening, the tenders will be evaluated in 3 stages, namely: 
i. Preliminary evaluation, 
ii. Technical Evaluation; and 
iii. Financial Evaluation, 

 
STAGE 1: PRELIMINARY EVALUATION 

S/No MANDATORY REQUIREMENTS(MR) 
MR1 Valid Copy of certificate of incorporation/ Registration. (Certified by an advocate) 

MR2 Valid Current Tax Compliance Certificate-Statement of tax compliance from Bidding Company, and 
if Consortium, from each member of the consortium. 

MR3 Valid copy of NCA 1 registration certificate in General Building Works 

MR4 Dully filled and signed tender questionnaire 

MR5 Dully filled and signed form of tender 

MR6 Anticorruption Pledge duly signed and stamped 

MR7 Submission of original of tender document properly TAPE BOUND and paginated in the correct 
sequence and all pages must be initialed/signed/stamped. NB: Spiral Binding and use of Spring or 
Box Files will not be allowed and will result in automatic disqualification. 

MR8 Certificate of pre-tender site visit attendance. 

MR9 Valid Copy of Current Single Business permit (Certified by an advocate) 

MR10 The Tender Security (Bid Bond) of 2% in form of Bank Guarantee from a reputable bank or 
insurance company approved by Public Procurement Regulatory Authority (PPRA). 

MR11 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 6 
months) or National Identity Card(s) for Sole Proprietorship / Partnership 

MR12 Current annual contractors practicing license from NCA 

MR13 Tenderers who have incomplete projects which have exceeded their contract period and have no 
approved extension of time /have received default notices/warning shall be treated as not responsive 

MR14 Provide proof of Power of attorney (of Tender Signatory if not Director of the company/ partner, 
signed by commissioner of oaths) 

MR 15 Details of any (last five years) litigation or arbitration proceedings in which the bidder is involved as 
one of the parties. Indicate if None signed by commissioner of oaths 

MR 16 Letter of authority to seek references from the Tenderer’s bankers. 

MR 17 Submit certified copies of Audited accounts (Signed by Auditors and directors) for the last three (3) 
years (2017, 2018 and 2019) (Certified by an advocate) 

Mr18 Non debarment form duly signed and stamped 

 
Bids submitted without satisfying any of the above-mentioned Mandatory conditions shall be 
rejected by the STATE DEPARTMENT FOR SPORTS Evaluation Committee and will therefore 
not proceed to the technical and financial Evaluation. 
N.B : The employer may seek further clarification/confirmation if necessary, to confirm 
authenticity/compliance of any condition of the tender. 
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STAGE 2: TECHNICAL EVALUATION 
 

Award of points for the Technical Evaluation will be as follows: - 
 
 
 

Parameter  Maximum Points 
A. Key personnel ……………………. 15 

B. Contracts completed in the last five (5) years ……………………. 15 

C. Schedules of on-going projects ……………………. 10 

D. Schedules of contractor’s equipment ……………………. 20 

E. Sanctity of the tender document as in accordance with 
clause 5 of Instruction to tenderer 

……………………. 5 

F. Average annual turnover as per audited Financial 
Report for the for the last 3 years 

……………………. 15 

G. Evidence of Financial Resources ……………………. 15 

H. Litigation History ……………………. 5 

Total 
 

100 
 
 
 
 
 

The detailed scoring plan shall be as shown in Table 1 overleaf: - 
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Table 1: Scores for the Technical Evaluation 
Item Description Points Scored Max. Points 

1 Key Personnel (Attach evidence)    

 
Director of the firm 

• Holder of degree or diploma in a relevant 
Engineering /Building construction  field ----- 5 

•  Holder of certificate in 
relevant Engineering /Building construction 

field --- 3 
• Holder of trade test certificate in relevant 

Engineering /Building construction  field ----- 2 
• No relevant certificate ------------ 0 

(Certificates must be Certified by an advocate) 

  
 
 
 
 
 

 
5 

 
At least 4 No. degree/diploma holders of the key 
personnel in relevant Engineering /Building 
construction field 

• With over 10 years’ relevant experience---- 
  5 

• With over 5 years’ relevant experience ----- 
------- 3 

• With under 5 years’ relevant experience ---- 
  2 
(Certificates must be Certified by an advocate) 

  
 
 
 
 

 
5 

 
At least 4 No. certificate holder of key personnel in 
relevant Engineering/Building construction field 

• With over 10 years’ relevant experience --------- 
-- 5marks 

• With over 5 years’ relevant experience ---------- 
-- 3marks 

• With under 5 years’ relevant experience --------- 
-- 2marks 

(Certificates must be Certified by an advocate) 

  
 
 
 
 
 

 
5 

   15  

2 Contracts completed in the last five (5) years; a max 
of 5 No. projects (Attach evidence) 

• Project of similar nature, complexity and 
magnitude. ------------------3marks each 

• Project of similar nature but of lower value than 
the one in consideration ---------------- 
--- 2 marks each 

• Project of similar magnitude ----------- 1 mark 
each 
• No completed project of similar nature 
---- 0 marks 

(Certified copies of completion certificates must be 
provided) 

  

   15 
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Item Description Points Scored Max. Points 
3 On-going projects (A max of 4 No. projects) 

(Attach evidence) 
• Project of similar nature, complexity and 

magnitude ------------ 2.5 marks each 
• Project of similar nature but of lower value 

than the one in consideration ---------------- 
--- 1 marks each 

• No ongoing project of similar nature ----- 
0 marks each 
Certified copies of award letters must be 
provided) 

  

   10 
4 Schedules of contractor’s relevant equipments and 

vehicles (Attach evidence / proof of ownership or 

lease agreement) 

For each specific equipment required in the 

construction work being tendered for. (Maximum 

No. of equipment to be considered – 10 No.) ------- 

------------ (2 marks each for owned & 1 marks each 

for leased) (eg. Excavator, loader, tipper, dumper, 

water tanker, trucks, hoist/ crane, concrete mixer, 

concrete batching plant, compactor, boom truck, 

concrete pump, water pump, generator set, 

jackhammer, etc. NB. The bidder needs variety of 

equipments) 

  

   20  

5. Sanctity of the tender document ie 

Having the document intact and 

pages consecutive as issued 

(not tempered with in any way) ------------ 5 

 Having mutilated or modified the tender document 
(as in retyping of documents or standard forms 
except bid security etc ----------------- 0 

  
5 

 

     



21  

Item Description Points 
Scored 

Max. Points 

6 Financial report : Average turnover in 
Audited financial report (last three [3] years)- 
2017-2019 
• Turn over greater or equal to 3 times the cost 

of the project   
15 

• Turn over greater or equal to 2 times the cost 
of the project   
6 

• Turn over greater or equal to the cost of the 
project    
- 4 

• Turn over below the cost of the project 2 
(Copies must be Certified by an advocate  
and signed by auditors) 

  

   15 

7 Evidence of financial resources (cash in hand, 
lines of credit, over draft facility etc.) 
• Has financial resources equal or above 4 

month of cash flow projection of the project - 
---------- 15marks 

• Has financial resources equal or above 3 
month of cash flow projection of the project - 
---------- 10marks 

• Has financial resources equal or above 2 
month of cash flow projection of the project - 
  5marks 

• Has financial resources equal or above 1 
month of cash flow projection of the project - 
---------- 2.5marks 

• Has not given evidence for the financial 
resources ------------- 0marks 

  

   15 
8 Litigation History 

 Has no construction-related litigation or 
 arbitration case in the last five years 5 
 Has not more than three construction-related 

litigation or arbitration cases in the last five 
years  2 

 Has more than three construction-related 
litigation or arbitration cases in the last five 
years 0 

  

   5 
 TOTAL  100 

 

Any bidder who scores 75 points and above in this Technical Evaluation shall be 
considered for further evaluation 
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STAGE 3: FINANCIAL EVALUATION 
 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. 
 

The evaluation shall be in three stages 
a) Determination of Arithmetic errors 
b) Comparison of Rates; and 
c) Consistency of the Rates. 

 
A. Determination of Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 
 

i) In the event of a discrepancy between the tender amount as stated in the form of Tender 
and the corrected tender figure in the Main summary of the Bills of Quantities, the 
amount as stated in the Form of Tender shall prevail. 
Pursuant to Section 82 of the Public Procurement and Asset Disposal Act 2015, the tender 
sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in any way by any person 
or entity; 

 
ii) Error correction factor shall be computed by expressing the difference between the 

amount and the corrected tender sum as a percentage of the corrected contract works (i.e. 
corrected tender sum less P.C; and Provisional Sums); 

 
iii) The Error correction factor shall be applied to all contract works (as a rebate or addition 

as the case may be) for the purposes of valuations for Interim Certificates and valuation of 
variations. 

 
iv) Tenders with big errors as to make the submitted tender sum unrealistic may be rejected 

based on the magnitude of the error and its effect on the submitted tender sum. 
 

B. Comparison of rates 
Comparison of tender rates with State Department for Public Works rates will be done to 
indicate balance of the tender. Too much deviation may result in payment of bulk of the 
tender sum based on a few items and this risks non-completion of project. 

 
The evaluation committee shall evaluate the deviation(s) and make an appropriate 
recommendation to the procuring entity giving necessary evidence. Such 
recommendations may include but not limited to: 

 
a) Recommend no adverse action to the tenderer after a convincing response; 
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Award Criteria: 
The firm achieving the lowest evaluated price will be awarded the contract in line 
with Section 86 of the Public Procurement and Disposal Act,2015 

 
Particulars of post: The Client, STATE DEPARTMENT FOR SPORTS, may 
inspect the premises and under due diligence to seek further 
clarification/confirmation if necessary, to confirm authenticity /compliance of any 
condition of the tender /qualifications of the tenderer in line with Section 83 of the 
Public Procurement and Asset Disposal Act ,2015 

b) Employer requiring that the amount of the performance bond be raised at the expense of 
the successful tenderer to a level sufficient to protect the employer against potential 
financial losses; 

 
c) Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be 
undertaken by the tenderer, would adversely be affected or the rights of the employer or 
the tenderers obligations would be limited in a substantial way. 

 
C. Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and note 
all inconsistencies of the rates for similar items. Tenders with inconsistent rates for 
similar items, particularly where the higher rate is used in the first elements of the works 
(front loading) risks non-completion of the project. 

 
The evaluation committee shall evaluate the inconsistency(ies) and make an appropriate 
recommendation to the procuring entity giving necessary evidence. Such 
recommendations may include but not limited to: 

 
a) Recommend no adverse action to the tenderer after a convincing response; 
b) Employer requiring that the amount of the performance bond be raised at the expense of 

the successful tenderer to a level sufficient to protect the employer against potential 
financial losses; 

 
c) Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be 
undertaken by the tenderer, would adversely be affected or the rights of the employer or 
the tenderers obligations would be limited in a substantial way. 

 
 

STAGE 4 – DUE DILIGENCE & RECOMMENDATION FOR AWARD 
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CONDITIONS OF CONTRACT 
 

1. Definitions 
 

1.1In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of 
the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date of completion of the Works as certified by the 
Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein 
to execute, complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body whose tender to carry out the 
Works has been accepted by the Employer. 

 
“The Contractor’s Tender “is the completed tendering document submitted by the 
Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data and calculated 
from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 
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“Day works” are Work inputs subject to payment on a time basis for labor and the 
associated materials and plant. 

 
“Employer”, orthe “Procuring entity” as defined in the Public Procurement Regulations 
(i.e. Central or Local Government administration, Universities, Public Institutions and 
Corporations, etc) is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site 
for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date may be revised only by the 
Project Manager by issuing an extension of time or an acceleration order. 

 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

 
“Project Manager” is the person named in the Appendix to Conditions of Contract (or 
any other competent person appointed by the Employer and notified to the Contractor, to 
act in replacement of the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract and shall be an “Architect” or a 
“Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 
or an “Engineer” registered under Engineers Registration Act Cap 530. 

 
“Site” is the area defined as such in the Appendix to Condition of Contract. 

 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface 
conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

 
“Start Date” is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the Work in the Contract, which includes Work on the Site. 

 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies the Works. 
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“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have  no  significance. 
Words have their normal meaning in English Language unless specifically defined. The 
Project Manager will provide instructions clarifying queries about these Conditions of 
Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 
reference in the Conditions of Contract to the Works, the Completion Date and the 
Intended Completion Date apply to any section of the Works (other than references to the 
Intended Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority; 

 
(1) Agreement, 

 
(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 
(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 
(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 
 

Immediately after the execution of the Contract, the Project Manager shall furnish both 
the Employer and the Contractor with two copies each of all the Contract documents. 
Further, as and when necessary the Project Manager shall furnish the Contractor [always 
with a copy 
to the Employer] with three [3] copies of such further drawings or details or descriptive 
schedules as are reasonably necessary either to explain or amplify the Contract drawings 
or to enable the Contractor to carry out and complete the Works in accordance with these 
Conditions. 
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3. Language and Law 
3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 
 

4. Project Manager’s Decisions 
4.1 Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5. Delegation 
5.1 The Project Manager may delegate any of his duties and responsibilities to others after 
notifying the Contractor. 

 
6. Communications 
6.1 Communication between parties shall be effective only when in writing. A notice 
shall be effective only when it is delivered. 

 
7. Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project Manager, but may 
not assign the Contract without the approval of the Employer in writing. Subcontracting 
shall not alter the Contractor’s obligations. 

 
8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also with 
the Employer, as per the directions of the Project Manager. The Contractor shall also 
provide facilities and services for them. The Employer may modify the said List of Other 
Contractors etc., and shall notify the Contractor of any such modification. 

 
9. Personnel 

 
9.1 The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or other personnel 
approved by the Project Manager. The Project Manager will approve any proposed 
replacement of key personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in the Qualification 
Information. If the Project Manager asks the Contractor to remove a person who is a 
member of the Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further connection 
with the Work in the Contract. 
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10. Works 
 

10.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings. The Works may commence on the Start Date and shall be 
carried out in accordance with the Program submitted by the Contractor, as updated with 
the approval of the Project Manager, and complete them by the Intended Completion 
Date. 
11. Safety and Temporary Works 

 
11.1 The Contractor shall be responsible for the design of temporary works. However 
before erecting the same, he shall submit his designs including specifications and 
drawings to the Project Manager and to any other relevant third parties for their approval. 
No erection of temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary works and all drawings prepared by the Contractor for the 
execution of the temporary or permanent Works, shall be subject to prior approval by the 
Project Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 

 
12.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer. The Contractor shall notify the 
Project Manager of such discoveries and carry out the Project Manager’s instructions for 
dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 
submit to the Project Manager for approval a program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. An update of the 
program shall be a program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining Work, including any 
changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an updated program at 
intervals no longer than the period stated in the Appendix to Conditions of Contract. If  
the Contractor does not submit an updated program within this period, the Project 
Manager may withhold the amount stated in the said Appendix from the next payment 
certificate and continue to withhold this amount until the next payment after the date on 
which the overdue program has been submitted. The Project Manager’s approval of the 
program shall not alter the Contractor’s obligations. The Contractor may revise the 
program and submit it to the Project Manager again at any time. A revised program shall 
show the effect of Variations and Compensation Events. 
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14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Appendix to Conditions of 
Contract, the Employer will be deemed to have delayed the start of the relevant activities, 
and this will be a Compensation Event. 

 
15. Access to Site 

 
15.1 The Contractor shall allow the Project Manager and any other person authorized by 
the Project Manager, access to the Site and to any place where work in connection with 
the Contract is being carried out or is intended to be carried out. 

 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which are in 
accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 
Event occurs or a variation is issued which makes it impossible for completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining Work, which would cause the Contractor to incur additional  
cost. The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project Manager in writing 
for a decision upon the effect of a Compensation Event or variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a delay or  
has failed to cooperate in dealing with a delay, the delay caused by such failure shall not 
be considered in assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 
Employer. 

 
18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended by the Project 
Manager and the Contractor. Its business shall be to review the plans for the remaining 
Work and to deal with matters raised in accordance with the early warning procedure.  
The Project Manager shall record the minutes of management meetings and provide 
copies of the same to those attending the meeting and the Employer.  The responsibility  
of the parties for actions to be taken shall be decided by the Project Manager either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 
19. Early Warning 
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19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 
likely future events or circumstances that may adversely affect the quality of the Work, 
increase the Contract Price or delay the execution of the Works. The Project Manager 
may require the Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date. The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals on how the effect of such an event or circumstance can be avoided or reduced 
by anyone involved in the Work and in carrying out any resulting instructions of the 
Project Manager. 

 
20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 
any defects that are found. Such inspection shall not affect the Contractor’s 
responsibilities. The Project Manager may instruct the Contractor to search for a defect 
and to uncover and test any Work that the Project Manager considers may have a defect. 
Should the defect be found, the cost of uncovering and making good shall be borne by the 
Contractor, However, if there is no defect found, the cost of uncovering and making good 
shall be treated as a variation and added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects before the end 
of the Defects Liability Period, which begins at Completion, and is defined in the 
Appendix to Conditions of Contract. The Defects Liability Period shall be extended for  
as long as defects remain to be corrected. 
20.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Project Manager’s notice. If the 
Contractor has not corrected a defect within the time specified in the Project Manager’s 
notice, the Project Manager will assess the cost of having the defect corrected by other 
parties and such cost shall be treated as a variation and be deducted from the Contract 
Price. 

 
21. Bills of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, testing 
and commissioning of the Work to be done by the Contractor. The Contractor will be  
paid for the quantity of the Work done at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and provided the change 
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the rate to 
allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 
with a detailed cost breakdown of any rate in the Bills of Quantities. 
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22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 
22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 
the variations when requested to do so. The Project Manager shall assess the quotation, 
which shall be given within seven days of the request or within any longer period as may 
be stated by the Project Manager and before the Variation is ordered. 

 
22.3 If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is not above 
the limit stated in Clause 21.2 or the timing of its execution does not cause the cost per 
unit of quantity to change, the rate in the Bills of Quantities shall be used to calculate the 
value of the variation. If the cost per unit of quantity changes, or if the nature or timing of 
the work in the variation does not correspond with items in the Bills of Quantities, the 
quotation by the Contractor shall be in the form of new rates for the relevant items of 
Work. 

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 
variation and make a change to the Contract price, which shall be based on the Project 
Manager’s own forecast of the effects of the variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 
quotation being given and considered without delaying the Work, no quotation shall be 
given and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning. 

 
22.7 When the Program is updated, the Contractor shall provide the Project Manager with 
an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly applications for payment 
giving sufficient details of the Work done and materials on Site and the amounts which 
the Contractor considers himself to be entitled to. The Project Manager shall check the 
monthly application and certify the amount to be paid to the Contractor within 14 days. 
The value of Work executed and payable shall be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of the items in 
the Bills of Quantities completed, materials delivered on Site, variations and 
compensation events. Such materials shall become the property of the  Employer once  
the Employer has paid the Contractor for their value. Thereafter, they shall not be 
removed from Site without the Project Manager’s instructions except for use upon the 
Works. 
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23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 
Contractor the amounts certified by the Project Manager within 30 days of the date of 
issue of each certificate. If the Employer makes a late payment, the Contractor shall be 
paid simple interest on the late payment in the next payment. Interest shall be calculated 
on the basis of number of days delayed at a rate three percentage points above the Central 
Bank of Kenya’s average rate for base lending prevailing as of the first day the payment 
becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an award by an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 
this clause. Interest shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not be paid for 
by the Employer and shall be deemed covered by other rates and prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor 
shall be made in Kenya Shillings and foreign currency in the proportion indicated in the 
tender, or agreed prior to the execution of the Contract Agreement and indicated therein. 
The rate of exchange for the calculation of the amount of foreign currency payment shall 
be the rate of exchange indicated in the Appendix to Conditions of Contract. If the 
Contractor indicated foreign currencies for payment other than the currencies of the 
countries of origin of related goods and services, the Employer reserves the right to pay 
the equivalent at the time of payment in the currencies of the countries of such goods and 
services. The Employer and the Project Manager shall be notified promptly by the 
Contractor of an changes in the expected foreign currency requirements of the Contractor 
during the execution of the Works as indicated in the Schedule of Foreign Currency 
Requirements and the foreign and local currency portions of the balance of the Contract 
Price shall then be amended by agreement between Employer and the Contractor in order 
to reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall apply: - 

 
a) On signature of the Contract, the Contractor shall at his request, and without furnishing 

proof of expenditure, be entitled to an advance of 10% (ten percent) of the original 
amount of the Contract. The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or a directly liable guarantee satisfactory to the Employer in the 
amount of the advance payment. The guarantee shall be in the same currency as the 
advance. 

 
c) Reimbursement of the lump sum advance shall be made by deductions from the Interim 

payments and where applicable from the balance owing to the Contractor.  
Reimbursement shall begin when the amount of the sums due under the Contract reaches 
20% of the original amount of the Contract. It shall have been completed by the time  
80% of this amount is reached. 
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The amount to be repaid by way of successive deductions shall be calculated by means of 
the formula: 

 
 
 
 
 
 

 

R = A(x1 – x11) 
 

Where: 

 
80 – 20 

 

R the amount to be reimbursed 
= 

 

A the amount of the advance which has been 
= granted 

 

X1 = the amount of proposed cumulative payments as 
a percentage of the original amount of the 
Contract. 
This figure will exceed 20% but not exceed 80%. 

X11     = the amount of the previous cumulative payments 
as a percentage of the original amount of the 
Contract. 
This figure will be below 80%but not less than 
20%. 

 
d) with each reimbursement the counterpart of the directly liable guarantee may be reduced 

accordingly. 
 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated 
in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the Work 

of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, specifications or 
instructions required for execution of the Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests 

upon the Work, which is then found to have no defects. 



36  

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued to 
tenderers (including the Site investigation reports), from information available publicly 
and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an unforeseen condition, 

caused by the Employer or additional work required for safety or other reasons. 
 

(h) Other contractors, public authorities, utilities, or the Employer does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 
(k) Other compensation events described in the Contract or determined by the Project 

Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the Work being 
completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date shall be extended. The Project Manager  shall 
decide whether and by how much the Contract Price shall be increased and whether and 
by how much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price 
based on the Project 
Manager’s own forecast. The Project Manager will assume that the Contractor will react 
competently and promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or not 
having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make a 
claim within thirty days after the event giving rise to the claim has first arisen. The claim 
shall be submitted within thirty days thereafter. 
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Provided always that should the event giving rise to the claim of continuing effect, the 
Contractor shall submit an interim claim within the said thirty days and a final claim 
within thirty days of the end of the event giving rise to the claim. 

 
25. Price Adjustment 

 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 

changed between the date 30 days before the submission of tenders for the Contract and 
the date of Completion. The adjustment shall be the change in the amount of tax payable 
by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of 

tender submission in calculating the cost to the Contractor of materials to be specifically 
imported (by express provisions in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works. Unless otherwise stated in the Contract, if at any 
time during the period of the Contract exchange rates shall be varied and this shall affect 
the cost to the Contractor of such materials, then the Project Manager shall assess the net 
difference in the cost of such materials. Any amount from time 
to time so assessed shall be added to or deducted from the Contract Price, as the case may 
be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 
25.5 and shall be subject to adjustment in the events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based upon 

the rates of wages and other emoluments and expenses as determined by the Joint 
Building Council of Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 
days before the date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments and 

expenses are increased or decreased, then the Contract Price shall be increased or 
decreased by the amount assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out in the schedule of basic rates issued  
30 days before the date for submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labor incorporated within the amount of Work remaining to be 
executed at the date of publication of such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of wages and other 

emoluments and expenses which occur after the date of Completion except during such 
other period as may be granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon 

the basic prices of materials to be permanently incorporated in the Works as determined 
by the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for 
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submission of tenders. A copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased 

then the Contract Price shall be increased or decreased by the amount to be assessed by 
the Project Manager based upon the difference between the price set out in the schedule 
of basic rates issued 30 days before the date for submission of tenders and the rate 
published by the J.B.C. and applied to the quantum of the relevant materials which have 
not been taken into account in arriving at the amount of any interim certificate under 
clause 23 of these Conditions issued before the date of publication of such increase or 
decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted as 
an extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 
 

26. Retention 
 

26.1The Employer shall retain from each payment due to the Contractor the proportion stated in 
the Appendix to Conditions of Contract until Completion of the whole of the Works. On 
Completion of the whole of the Works, half the total amount retained shall be repaid to 
the Contractor and the remaining half when the Defects Liability Period has passed and 
the Project Manager has certified that all defects notified to the Contractor before the end 
of this period have been corrected. 

 
27. Liquidated Damages 

 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is later 
than the Intended Completion Date. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not alter the 
Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Project Manager shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate. The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30 

 
28. Securities 

 
28.1 The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and by a 
reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The 
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Performance Security shall be valid until a date 30 days beyond the date of issue of the 
Certificate of Completion 

 
 
 

29. Day works 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 
additional amounts of Work only when the Project Manager has given written instructions 
in advance for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Day works shall be recorded by the Contractor on Forms 
approved by the Project Manager. Each completed form shall be verified and signed by 
the Project Manager within two days of the Work being done. 

 
29.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 
forms. 

 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been issued, the following 

are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property (excluding the Works, 
Plant, Materials and Equipment), which are due to; 

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Works, or 

(ii) negligence, breach of statutory duty or interference with any legal right by the Employer 
or by any person employed by or contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is 

due to a fault of the Employer or in Employer’s design, or due to war or radioactive 
contamination directly affecting the place where the Works are being executed. 

 
30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk 

of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except loss 
or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not itself the Employer’s risk 

 
(c) the activities of the Contractor on the Site after the Completion Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 

personal injury, death and loss of or damage to property (including, without limitation, 
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the Works, Plant, Materials, and Equipment) which are not Employer’s risk are 
Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date. All such insurance 
shall provide for compensation required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 
recover the premiums from payments otherwise due to the Contractor or, if no payment is 
due, the payment of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the approval of the 

Project Manager. Both parties shall comply with any conditions of insurance policies. 
 

31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 
request to the Project Manager to issue a Certificate of Completion of the Works. The 
Employer shall take over the Site and the Works within seven [7] days of the Project 
Manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the total 
amount that the Contractor considers payable to him by the Employer under the Contract 
before the end of the Defects Liability Period. The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor within 30 
days of receiving the Contractor’s account if it is correct and complete. If it is not, the 
Project Manager shall issue within 30 days a schedule that states the scope of the 
corrections or additions that are necessary. If the final account is still unsatisfactory after 
it has been resubmitted, the Project Manager shall decide on the amount payable to the 
Contractor and issue a Payment Certificate. The Employer shall pay the Contractor the 
amount due in the Final Certificate within 60 days. 

 
33. Termination 
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33.1 The Employer or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract. These fundamental breaches of Contract shall 
include, but shall not be limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorized by the Project Manager; 
 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction 

or amalgamation; 
 

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor 
within 30 days (for Interim Certificate) or 60 days (for Final Certificate) of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project Manager 
shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 
33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible. The Project Manager 
shall immediately thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials, goods, equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the Work done 
and materials ordered and delivered to Site up to the date of the issue of the certificate. 
Additional liquidated damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt payable by the 
Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the Work done, materials ordered, the reasonable cost of 
removal of equipment, repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the Works. 
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34.3 The Employer may employ and pay other persons to carry out and complete the 
Works and to rectify any defects and may enter upon the Works and use all materials on 
the Site, plant, equipment and temporary works. 

 
34.4 The Contractor shall, during the execution or after the completion of the Works under 
this clause remove from the Site as and when required, within such reasonable time as the 
Project Manager may in writing specify, any temporary buildings, plant, machinery, 
appliances, goods or materials belonging to or hired by him, and in default the Employer 
may (without being responsible for any loss or damage) remove and sell any such 
property of the Contractor, holding the proceeds less all costs incurred to the credit of the 
Contractor. 
Until after completion of the Works under this clause the Employer shall not be bound by 
any other provision of this Contract to make any payment to the Contractor, but upon 
such completion as aforesaid and the verification within a reasonable time of the accounts 
therefore the Project Manager shall certify the amount of expenses properly incurred by 
the Employer and, if such amount added to the money paid to the Contractor before such 
determination exceeds the total amount which would have been payable on due 
completion in accordance with this Contract the difference shall be a debt payable to the 
Employer by the Contractor; and if the said amount added to the said money be less than 
the said total amount, the difference shall be a debt payable by the Employer to the 
Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor, the Project Manager shall 
certify that the Contract has been frustrated. The Contractor shall make the Site safe and 
stop Work as quickly as possible after receiving this certificate and shall be paid for all 
Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 

 
(a) Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or 
any other Contract for the Employer or for showing or forbearing to show favour or 
disfavour to any person in relation to this or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is made particulars of any such commission and of 
the terms and conditions of any agreement for the payment thereof have been disclosed in 
writing to the Employer. 
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(c) Any breach of this Condition by the Contractor or by anyone employed by him or acting 
on his behalf (whether with or without the knowledge of the Contractor) shall be an 
offence under the provisions of the Public Procurement Regulations issued under The 
Exchequer and Audit Act Cap 412 of the Laws of Kenya. 
37. Settlement of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or the Project 
Manager on his behalf and the Contractor, either during the progress or after the 
completion or termination of the Works, such dispute shall be notified in writing by either 
party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice. The dispute shall  be 
referred to the arbitration and final decision of a person to be agreed between the parties. 
Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the Chairman or Vice Chairman of any of the following professional 
institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party. The institution written to first by the aggrieved  
party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or 
thing left by this Contract to the discretion of the Project Manager, or the withholding by 
the Project Manager of any certificate to which the Contractor may claim to be entitled to 
or the measurement and valuation referred to in clause 23.0 of these conditions, or the 
rights and liabilities of the parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference 

where notice of a dispute or difference has not been given by the applying party within 
ninety days of the occurrence or discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by 
the parties to settle such dispute or difference amicably with or without the assistance of 
third parties. Proof of such attempt shall be required. 
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37.5 Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the Works or 
termination of the Contract by either party: 

37.5.1.1The appointment of a replacement Project Manager upon the said person ceasing to act. 

37.5.1.2Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions. 

 
37.5.1.3 Whether or not a certificate has been improperly withheldor is not in accordance with 

these Conditions. 
 

37.5.1.4 Any dispute or difference arising in respect of war risks or war damage. 
 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Employer and the Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice and to 
determine all matters in dispute which shall be submitted to him in the same manner as if 
no such certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties 

 
 

38.0 Alternative Dispute Resolution 

 
38.1 In pursuant to clause 37 of these Conditions of Contract, it shall be a condition that no 

dispute shall be referred to arbitration unless and until the matter has been dealt with 
through Alternative Dispute Resolution (ADR) mechanism. 

38.2 The person or persons to conduct the Alternative Resolution shall be agreed upon between 
the parties. 

38.3 The Alternative Dispute Resolution shall involve Reconciliation, Mediation or Adjudication. 
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SECTION VI – APPENDIX TO CONDITIONS OF 
CONTRACT 

THE EMPLOYER IS 
 

Name: STATE DEPARTMENT FOR SPORTS 
 

Address: P.O. BOX 49849 – 00100 NAIROBI 
 

Name of Authorized Representative: THE PRINCIPAL SECRETARY 

THE PROJECT MANAGER IS 

Name: WORKS SECRETARY, STATE DEPARTMENT OF PUBLIC WORKS 
 

Address: P.O. Box 30743, NAIROBI. 
 

Telephone: 2723101 
 

Facsimile: 2716738 
 

The name (and identification number) of the Contract PROPOSED CONSTRUCTION 
OF JOMO KENYATTA STADIUM –KISUMU COUNTY 
W.P ITEM NO D113 NY/KSM/2001 JOB NO 10776A 

 
The Works consist of: : CONSTRUCTION OF A STADIUM’S VIP PAVILION IN 
CONCRETE; COMPOSED OF BUILDERS WORKS IN ELEMENTS INCLUDING 
SUBSTRUCTURE, REINFORCED CONCRETE SUPERSTRUCTURE, ROOFING, 
WALLING, DOORS, WINDOWS, FINISHES, BALUSTRADING & RAILINGS AND 
RELATED SPECIALIST MECHANICAL & ELECTRICAL WORKS, CONSTRUCTION 
OF STEEL STANDS COMPRISING CONCRETE SUBSTRUCTURES, STEEL 
SUPERSTRUCTURE INCLUDING ROOFING AND ROOFING OF EARTH TERRACES 
IN STEEL ROOF STRUCTURE, ABLUTION BLOCK, CIVIL WORKS; AND 
DEMOLITION WORKS ALL AS PROVIDED FOR IN THE BILLS OF QUANTITIES. 

 
The Start Date shall be AGREED WITH THE PROJECT MANAGER 

 
The Intended Completion Date for the whole of the Works shall be THIRTY TWO (32) 
WEEKS AFTER START DATE 

 
The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT 

 
The Contractor shall submit a program for the Works within 14 days of delivery of the 
Letter of Acceptance. 

 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 
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The Site is located at JOMO KENYATTA STADIUM, KISUMU COUNTY 
 

The Defects Liability period is 180 days. 
 

Other Contractors, utilities etc., to be engaged by the Employer on the Site Include those 
for the execution of; 

1. Electrical Installation Works 
2. Mechanical Installation Works 
3. Civil works 

 
The minimum insurance covers shall be; 

 
1. The minimum cover for insurance of the Works and of Plant and Materials in respect of 

the Contractor’s faulty design is Contractors all risk policy 
 

2. The minimum cover for loss or damage to Equipment is NIL 
 

3. The minimum for insurance of other property is KShs 20,000,000.00 
 

4. The minimum cover for personal injury or death insurance 
 

• For the Contractor’s employees is AS PER LAWS APPLICABLE 
 

• And for other people is AS PER LAWS APPLICABLE 
 

The following events shall also be Compensation Events: 
 

NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT 
1.      

 

2.      
 

3.      
 

The period between Program updates is 14 days. 
The amount to be withheld for late submission of an updated Program is WHOLE 
CERTIFICATE 

 
The proportion of payments retained is 10 percent. 

The limit of payments retained is 10 percent. 

The Price Adjustment Clause Shall Not apply 
 

The liquidated damages for the whole of the Works is Kshs. 50,000.00 Per week or part 
thereof 
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The Performance Security shall be for the following minimum amounts equivalent as a 
percentage of the Contract Price FIVE percent (5%) 

 
The Completion Period for the Works is 32 WEEKS 
The schedule of basic rates used in pricing by the Contractor is as attached 
[CONTRACTOR TO ATTACH]. 

 
Advance Payment shall NOT be granted 
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SECTION VII - DRAWINGS 
 

Note 1. See separate booklet for a list of drawings, actual plans including Site plans 
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SECTION VIII– STANDARD FORMS 
 
 

(i) Form of Invitation for Tenders 
(ii) Form of Tender 
(iii) Letter of Acceptance 
(iv) Form of Agreement 
(v) Form of Tender Security 
(vi) Performance Bank Guarantee 
(iv) Bank Guarantee for Advance Payment 
(v) Qualification Information 
(vi) Tender Questionnaire 
(xi) Confidential Business Questionnaire 

(vii)  Statement of Foreign Currency Requirement (WILL NOT 
APPLY) 

(xi) Details of Sub-Contractors 
(viii) Request for Review Form 

 
(ix) Ant-corruption Declaration Commitment/ Pledge 

 
(x) None Debarment Statement Form 
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FORM OF INVITATION FOR TENDERS 
 

  [date] 
 

To:  [name of Contractor] 
  [address] 

 
 

 

Dear Sirs: 
 

Reference:  [Contract Name] 
 

You have been prequalified to tender for the above project. 
 

We hereby invite you and other prequalified tenderers to submit a tender for the execution 
and completion of the above Contract. 

 
A complete set of tender documents may be purchased by you from    

 

[mailing address, cable/telex/facsimile numbers]. 
 

Upon payment of a non-refundable fee of Kshs    
 

All tenders must be accompanied by  number of copies of the same 
and a security in the form and amount specified in the tendering documents, and must be 
delivered to 

 

[address and location] 
 

at  or  before  (time  and  date). Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to attend. 

 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

Yours faithfully, 

  Authorized Signature 
 

   Name and Title 
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FORM OF TENDER 
 

TO:  [Name of Employer) 
  [Date] 
  [Name of Contract] 

 
Dear Sir, 

 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 
construct, install and complete such Works and remedy any defects therein for the sum of 
Kshs.  [Amount in figures] Kenya 
Shillings   
  [Amount in words] 

 
2. We undertake, if our tender is accepted, to commence the Works as soon  as  is 

reasonably possible after the receipt of the Project Manager’s notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in the 
Appendix to Conditions of Contract. 

 
3. We agree to  abide by this tender until  _ [Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 
 

4. Unless and until a formal Agreement is prepared and executed this tender together with 
your written acceptance thereof, shall constitute a binding Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 
Dated this  day of  20   

 

Signature  in the capacity of   
 

duly authorized to sign tenders for and on behalf of 
  [Name of Employer] 

 
of  [Address of Employer] 

 
 

Witness; Name   
 

Address   
 

Signature   
 

 

Date   
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LETTER OF ACCEPTANCE [letterhead paper of the Employer] 
 
 

  [date] 
 

To:     
[name of the Contractor] 

 

 
[address of the Contractor] 

 
Dear Sir, 

 
This is to notify you that your Tender dated _   for the 
execution of    
[name of the Contract and identification number, as given in the Tender documents] for 
the 
Contract  Price of Kshs.   [amount in figures] [Kenya 
Shillings  (amount in words) ] in accordance with the 
Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in accordance 
with the Contract documents. 

 
Authorized Signature ………………………………………………………………… 

 
Name and Title of Signatory ………………………………………………………… 

 
Attachment: Agreement 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, made the   day of  20  
between  of[or whose registered office is situated 
at]  (hereinafter called “the Employer”) of the 
one part AND 
  of [or whose 
registered office is situated at]     
(hereinafter called “the Contractor”) of the other part. 

 
WHEREAS THE Employer is desirous that the Contractor executes 

 

(name and identification number of Contract)(hereinafter called “the Works”) located 
at  [Place/location of the Works]and the Employer 
has accepted the tender submitted by the Contractor for the execution and completion of 
such 
Works and the remedying of any defects therein for the Contract Price of 
Kshs  [Amount in figures], Kenya Shillings   
  [Amount in words]. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 

2. The following documents shall be deemed to form and shall be read and construed as part 
of this Agreement i.e. 

 
(i) Letter of Acceptance 

 
(ii) Form of Tender 

 
(iii) Conditions of Contract Part I 

 
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 
(v) Specifications 

 
(vi) Drawings 

 
(vii) Priced Bills of Quantities 

 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all respects with the 
provisions of the Contract. 
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4. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. 

 
The common Seal of    

 

Was hereunto affixed in the presence of    
 

Signed Sealed, and Delivered by the said    
 

Binding Signature of Employer    
 

Binding Signature of Contractor    
 

In the presence of (i) Name   
 

Address   
 

Signature   
 

[ii] Name    
 

Address   
 

Signature   



55  

FORM OF TENDER SECURITY 
 

WHEREAS .............................................................. (hereinafter called “the Tenderer”) has 
submitted his tender dated.......................................... for the construction of 
……………………………………………………………………… 
…………………… (name of Contract) 

 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at ……………… (hereinafter called “the Bank”), are bound unto 
…………………………… (hereinafter called “the Employer”) in the sum  of  
Kshs. .................................... for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents sealed with 
the 
Common Seal of the said Bank this ……………. Day of ………20………… 

 
THE CONDITIONS of this obligation are: 

 
1. If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers 
Or 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer 
during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that in 
his demand the Employer will note that the amount claimed by him is due to him, owing 
to the occurrence of one or both of the two conditions, specifying the occurred condition 
or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after the period of 
tender validity, and any demand in respect thereof should reach the Bank not later than 
the said date. 

 
 

[date[ [signature of the Bank] 
 

 
 

[witness] [seal] 
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PERFORMANCE BANK GUARANTEE 
 

To:  (Name of Employer) 
  (Date) 
  (Address of Employer) 

 
Dear Sir, 

 

WHEREAS 
undertaken, in pursuance of Contract No. 

(hereinafter called “the Contractor”) has 
dated  to execute 

 

  (hereinafter called “the Works”); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on  behalf  of  the  Contractor,  up  to  a  total  of  Kshs.   (amount of 
Guarantee in figures)  Kenya 
Shillings    (amount of Guarantee in 
words), and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of Kenya Shillings 
  (amount of Guarantee in words) as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified 
therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee, and we hereby waive notice of any change, addition, or 
modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

SIGNATURE AND SEAL OF THE GUARANTOR    

Name of Bank 
 
 

Address    
 

Date    
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To:   [name of Employer] 
  (Date) 
  [address of Employer] 

 
Gentlemen, 

 
Ref:  [name of Contract] 

 
 

In accordance with the provisions of the Conditions of Contract of the above-mentioned 
Contract,   We,  [name and Address of 
Contractor] (hereinafter called “the Contractor”) shall deposit with 
   [name of Employer] a bank guarantee to guarantee 
his  proper  and  faithful  performance  under  the  said  Contract  in  an  amount  of   
Kshs.  [amount of Guarantee in figurers] Kenya 
Shillings  [amount of Guarantee in words]. 

 
We,  _[bank or financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 
merely, the payment to   [name of Employer] on his first 
demand without whatsoever right of objection on our part and without his first claim to 
the 
Contractor, in the amount not exceeding Kshs    [amount of 
Guarantee    in figures] Kenya Shillings 
  [amount of 
Guarantee in words], such amount to be reduced periodically by the amounts recovered 
by you from the proceeds of the Contract. 

 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be  made between  [name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 

 
No drawing may be made by you under this guarantee until we have received notice in 
writing from you that an advance payment of the amount listed above has been paid to the 
Contractor pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until 
  (name of Employer) receives full 
payment of the same amount from the Contract. 

 
Yours faithfully, 
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Signature and Seal    
 

Name of the Bank or financial institution    
 

Address     
 

Date     
Witness:  Name:     

 

Address: 
 
 

Signature: 
 
 

Date: 
 



 

QUALIFICATION INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 

Place of registration:    
 

Principal place of business    
 

Power of attorney of signatory of tender    
 

1.2 Total annual volume of construction work performed in the last five years 
Year Volume 

 Currency Value 
   

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over the 
last five years. Also list details of work under way or committed, including expected 
completion date. 
Project name Name of client and 

contact person 
Type of work 
performed and year of 
completion 

Value of contract 

    

 
 
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all 
information requested below. 

 
 
 

Item of Equipment Description, Make and 
age (years) 

Condition(new, good, 
poor) and number 
available 

Owned, leased (from whom?), or 
to be purchased (from whom?) 

   
(etc.) 
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1.5 Qualifications and experience of key personnel proposed for administration and execution 

of the Contract. Attach biographical data. 
 

Position Name Years of experience 
(general) 

Years of experience in 
proposed position 

Project Manager    

 
 

 
 

 
 

 

 
(etc.) 

   

 
1.6 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditor’s reports, etc. List below and attach copies. 
 

 
 

 

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in 
hand, lines of credit, etc. List below and attach copies of supportive documents. 

 
 

 
 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 
reference if contacted by the Employer. 

 

 
 

 
 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 
Tenderers. 

 

 
 

 

 

1.10 Proposed program (work method and schedule) for the whole of the Works. 
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Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 
venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint venture. 
 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the 
tender on behalf of the joint venture 

 
2.7 Attach the Agreement among all partners of the joint venture (and which is legally binding on 

all partners), which shows that: 
 

a) all partners shall be jointly and severally liable for the execution of the Contract in 
accordance with the Contract terms; 

 
b) one of the partners will be nominated as being in charge, authorized to incur liabilities  

and receive instructions for and on behalf of any and all partners of the joint venture; and 
 

c) the execution of the entire Contract, including payment, shall be done exclusively with 
the partner in charge. 
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TENDER QUESTIONNAIRE 

 

Please fill in block letters. 
 

1. Full names of tenderer 

 
……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below) 

 
……………………………………………………………………………………… 

 
3. Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 
4. Telex address of tenderer 

 
……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the tender during the 

tender period 

 
……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential  

if the tenderer does not have his registered address in Kenya (name, address, telephone, 
telex) 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 

 
Signature of Tenderer 

Make copy and deliver to:  (Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 
2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name ……………………………………………………………………… 

 
Location of business premises; Country/Town………………………. 

 
Plot No……………………………………… Street/Road ………………………… 

 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 

 
Maximum value of business which  you can handle  at any time: K. 

pound……………………….. 

 
Name of your bankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 

 
Part 2 (a) – Sole Proprietor 

 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 
*Citizenship details ………………………………………………………………… 

 
Part 2 (b) – Partnership 

 
Give details of partners as follows: 

 

Name in full Nationality Citizenship Details 
Shares 
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1…………………………………………………………………………………… 
2…………………………………………………………………………………… 
3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 
 

Private or public…………………………………………………………… 
 

State the nominal and issued capital of the Company- 

 
Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 

 
Give details of all directors as follows: 

 
Name in full. Nationality. Citizenship Details*. Shares. 

 
 

1. ………………………………………………………………..…………………… 
 

2.…………………………………………………………….…………...…………… 
 

3.……………………………………………………………………………………… 
 

4.……………………………………………………………………………………… 
 
 

Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in ................................. (Name of Employer) who has interest 
in this firm? Yes/No… ............................... (Delete as necessary) 

 
I certify that the information given above is correct. 

 
 

……………………… ……………………… ………………… 
(Title) (Signature) (Date) 

 
 

• Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS (NOT APPLICABLE) 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the execution of   
  (name of Contract) being accepted, we would require in 
accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the 
following percentage: 

 
(Figures)………………………… (Words)………………………………… 

 
of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 
 

Currency in which foreign exchange element is required: 
 

……………………………………………………………………………………… 

Date: The ………… Day of …………….. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be _  (percent) of the Contract 
Sum, less Fluctuations. 

 
 
 
 
 
 
 
 

(Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 
give below details of the sub-contractors he intends to employ for each portion. 

 
Failure to comply with this requirement may invalidate the tender. 

 
i Portion of Works to be sublet: ……………………………… 
ii Full name of Sub-contractor and address of head office: …………………………… 
iii Sub-contractor’s experience of similar works carried out in the last 3 years with Contract 

value: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Signature of Tenderer) Date 
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LETTER OF NOTIFICATION OF AWARD 

 

Address of Procuring Entity 
 
 

 
 

To: 
 

 

 

 

RE: Tender No.   
 

Tender Name   
 

This is to notify that the contract/s stated below under the above mentioned tender have 
been awarded to you. 

 
 

 
1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter. 
 
 

3. You may contact the officer(s) whose particulars appear below on the subject matter of 
this letter of notification of award. 

 
(FULL PARTICULARS) 

 

 
 
 
 
 

 
SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA PUBLIC PROCUREMENTADMINISTRATIVE REVIEW 
BOARD 

APPLICATION NO…………….OF……….….20……... 
 
 

BETWEEN 

……………………………………………. APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 
 
 

Request for review of the decision of the… ................ (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in  the matter of 
Tender 

No………..…of.................. 20… 

REQUEST FOR REVIEW 
I/We ........................................... ,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email .................... , hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely:- 

1. 

2. etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. etc 

SIGNED ......................... (Applicant) 

Dated on…………….day of ……………/…20… 
 

FOR OFFICIAL USE ONLY 
Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….……… 
 

SIGNED 



69  

Board Secretary 
ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 

 

(Sections 62, 65 and 66 of the PPAD Act, 2015) 
 

I/We/Messrs.……………………………………………………………………………. 
 

Of Street, Building, P O Box…………………………………………………………… 

 
………………………………………………………………………………………….. 

 
Contact/Phone/E mail………………………………………………………………….. 

 
Declare that Public Procurement is based on a free and fair competitive Tendering process 
which should not be open to abuse. 

 
I/We...………………………………………………………………………………….. 

 
declare that I/We will not offer or facilitate, directly or indirectly, any inducement or 
reward to any public officer, their relations or business associates, in connection with 

 
Tender/Tender No ………………………..………………………………………………. 
for or in the subsequent performance of the contract if I/We am/are successful. 

Authorized Signature................................................................................................ 

 
Name and Title of Signatory…………………………………………………………… 
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NON-DEBARMENT STATEMENT FORM 
 

I/We/Messrs…………………………………………………………………… of 

...........Street/avenue,   ...............Building,   P.   O.   Box…………Code   ...…,   of ............ 

(Town), ................ (Nationality), Phone:  .................. E-mail ............................ declare that 

I/We /Messrs ................................................................. are not debarred from participating 

in public procurement by the Public Procurement Oversight Authority pursuant to section 

115 of the Public Procurement and Disposal Act, 2005. 

 
 

Dated this ......................................day of ................... 20......... 
 
 
 
 
 
 
 
 

Authorized Signature............................................................ 
 

Official Stamp................................... 
 
 

Name and Title of Signatory 
……………………………………………………........................... 
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TRADE PREAMBLES 
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TRADE PREAMBLES 
 
 

PREAMBLES AND PRICING NOTES 
 

A. GENERALLY 
All work to be carried out in accordance with the Ministry of Public Works General 
Specifications for Building Works issued in 1976 or as qualified or amended below. 

 

B. MANUFACTURERS’ NAMES 
Manufacturers’ names and catalogue references are given for guidance to quality and 
standard only. Alternative manufacturer of equal quality will be accepted at the discretion 
of the Project Manager. 

 
C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to the sizes 
specified in the Ministry of Public Works “Specification for Metric Sized Concrete 
Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate 
course. 

 
Prices for walling must allow for all costs in preparing, packing and sending sample blocks 
for testing as and when required by the Project Manager. 

 

D. CARPENTRY 
The grading rules for cypress shall be the same for podocarpus and all timber used for 
structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for moisture content and 
preservative treatment and timber prices must allow for preparing, packing and sending 
samples for testing when required. 

 
Prices must also include for all nails and fasteners. 
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A. JOINERY 
Cypress for joinery shall be second grade in accordance with the latest grading rules of 
the Kenya Government 

 
Where Mahogany is specified, this refers to prime grade only. The Contractor may with 
the approval of the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany 
but such approval will be given only in the case of shortages of the hardwoods specified. 

 
Plugging shall be carried out by drilling walling or concrete with masonry drill and filling 
with propriety plugs of the correct sizes. Cutting with hammer and chisel will not be 
allowed. 

 
Prices for joinery must include for pencil rounded arises, protection against damage, nails, 
screws, framing and bedding in cement mortar as required. 

 
Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must 
be ascertained on site. 

 
No Joinery shall be fitted/installed without sample approvals. 

 
 

B. IRONMONGERY 
Ironmongery shall be specified in the Bills of Quantities or equal and approved 

 
Prices must include for removing and re-fixing during and after painting, labeling all 
keys, and for fixing to hardwood, softwood, concrete or blockwork. 

 
Catalogue references given for ironmongery are for purposes of indicating quality and 
size of item(s). Should the Contractor wish to substitute the specified item(s) with others 
of equal manufacture, he must inform the Project Manager and obtain approval in writing. 
No Ironmongery shall be fitted/installed without sample approvals. 

 
 

C. STRUCTURAL STEELWORK 
All structural steelwork shall comply with the Ministry of Public Works “Structural 
Steelwork Specification (1973) and shall be executed by an approved Sub-contractor 
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A. PLASTERWORK AND OTHER FINISHES 
All finishings shall be as described in these Bills of Quantities. 

 
Prices for pavings are to include for brushing concrete clean, wetting and coating with 
cement and sand grout 1:1. 

 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing 
screed unless otherwise specified in these Bills of Quantities. 

 
B. GLAZING 

Where polished plate glass is specified, this refers to general glazing quality 

Prices for glazing shall include for priming of rebates before placing putty. 

The Contractor will be responsible for replacing any broken or scratched glass and 
handing over in perfect condition. 

 
C. PAINTING 

Painting shall be applied in accordance with the manufacturers’ instructions. Prices for 
painting are to include for scaffolding, preparatory work, priming coats, protection of 
other works and for cleaning up on completion. Prices for painting on galvanized metal 
are to include for mordant solution as necessary. 

 
D. TILES, CERAMICS, PORCELAIN, GRANITO ETC 

No tiles shall be fitted/installed without sample approvals. 
No claim shall be allowed on the grounds that the bidder priced an inferior quality 

 
 

E: CURTAINS & COVERS, ETC 
 

The bidder shall be deemed to have priced the best materials for this esteemed office. No 
curtains & covers shall be fitted/installed without sample approvals. 

 
No claim shall be allowed on the grounds that the bidder priced an inferior quality. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PARTICULAR PRELIMINARIES 



PP/1 
 

ITEM DESCRIPTION AMOUNT (Kshs.) 

 
 
 

A 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 

D 

 
PARTICULAR PRELIMINARIES 

 
EMPLOYER 
 
MINISTRY OF SPORTS, CULTURE & HERITAGE 
 
 
 
 
The term "Employer" and "Government" wherever used in the contract document shall 
be synonymous 

 
LOCATION OF SITE 
The site of the proposed works is at Jomo Kenyatta Stadium - Kisumu County 
 
The Contractor is advised to visit the site, to familiarize with the nature and position of 
the site. No claims arising from the Contractor’s failure to do so will be entertained. 

 
DESCRIPTION OF THE WORKS 
The works to be carried out under this contract comprise 
Construction of a stadium’s vip pavilion in concrete; composed of builders works in 
elements including substructure, reinforced concrete superstructure, roofing, 
walling, doors, windows, finishes, balustrading & railings and related specialist 
mechanical & electrical works, Construction of steel stands comprising concrete 
substructures, Steel superstructure including roofing and roofing of earth terraces 
in steel roof structure, ablution block, civil works; and demolition works all as 
provided for in the bills of quantities. 
 
FORM OF CONTRACT 
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 
Document for Procurement of Building Works(2006 Edition Revised December 2015) 
included herein The Conditions of Contract are also included herein Conditions of 
Contract These are numbered from 1 to 37 as set out in pages 26 to 51 of these tender 
documents.Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these Bills of Quantities 

 

 Total carried to summary  



PP/2 
 

ITEM DESCRIPTION AMOUNT (Kshs.) 

A 
 
 
 
 
 

B 
 
 
 
 
 
 
 

C 
 
 
 
 

D 
 
 
 
 
 
 
 

E 
 
 
 

F 

BID BOND 
A bid bond shall be required in the amount stated here or in the invitation to tender or 
advertisement 

 
Bid bond shall be from EITHER an insurance or bank. 

 
CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus materials 
from the site as they accumulate and upon completion of the works, remove and clear 
away all plant, equipment, rubbish, unused materials and stains and leave in a clean and 
tidy state to the reasonable satisfaction of the Project Manager. 
The whole of the works shall be delivered up clean, complete and in perfect condition in 
every respect to the satisfaction of the Project Manager. 
 
WORKING CONDITIONS 
These are works to be undertaken in an existing building. 
The contractor must allow for compliance with all County & Civic Authority laws & 
regulations 

 
CLAIMS 
 
It shall be a condition of this contract that upon it becoming reasonably apparent to the 
Contractor that he has incurred losses and/or expenses due to any of the contract 
conditions, or by any other reason whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the contract period. No claims shall be 
entertained upon the expiry of the said contract period. 

 
LABOUR CAMPS 
The Contractor shall not be allowed to house labour on site. Allow for transporting 
workers to and from the site during the tenure of the contract. 

 
PRICING RATES 
The tenderer shall fill in rates and prices for all items of the Works described in the Bill 
of Quantities. 

 
Items for which no rate or price is entered by the tenderer will not be paid for when 
executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities. 

 
The tenderer shall include for all costs in executing the whole of the works, including 
transport, replacing damaged items, fixing, all to comply with the said Conditions of 
Contract. 
Prices quoted should be net inclusive of all taxes, must be in Kenya shillings 
Prices shall remain valid for One Hundred and twenty (120) days from the closing date 
of tender. 
 
The rates and prices quoted by the tenderer shall only be subject to adjustment during the 
performance of the Contract if provided for in the Appendix to Conditions of Contract 
and provisions made in the Conditions of Contract. 

 

 Total carried to summary  



PP/3 
 

ITEM DESCRIPTION AMOUNT (Kshs.) 

 
 

A 
 
 

 
B 

 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 
 
 
 
 

 
E 

 
 
 

F 
 
 
 
 
 
 

G 

 
 
MATERIALS FROM DEMOLITIONS 
Any materials arising from demolitions SHALL NOT BE re-used shall become the 
property of the client unless otherwise advised. 

 
URGENCY OF THE WORKS 
 
The Contractor is notified that these “works are urgent” and should be completed within 
the period stated in these Particular Preliminaries.The Contractor shall allow in his rates 
for any costs he deems that he/she may incur by having to complete the works within the 
stipulated contract period. 

 
PAYMENTS GENERALLY 
The contractor is advised to deliver & concur on his claim for payment with the PM 
before the following site visit to enable approval of the same by the Acceptance & 
Approval Committee. 
 
The claim shall be prepared in the same format as these bills clearly showing quantities & 
rates (both work & materials). 

 
Both the PM & contractor should be able to locate & identify the items claimed from the 
main bill. 

 
The last contractual claim/invoice for the relevant financial year should reach the PM by 
30th May. Latter claims shall not be processed for payment in the current year. 

 
PAYMENT FOR MATERIALS ON SITE 
 
All materials for incorporation in the works must be stored on site before payment is 
effected, unless specifically exempted by the Project Manager. This is to include 
materials of the Contractor, nominated sub-Contractors and nominated suppliers. 

 
ADVANCE PAYMENTS 
The tenderer’s attention if drawn to the fact that the Government does not make any 
advance payments. 

 
EXISTING SERVICES 
 
Prior to the commencement of any work, the Contractor is to ascertain from the relevant 
authority the exact position, depth and level of all existing services in the area and he/she 
shall make whatever provisions may be required by the authorities concerned for the 
support, maintenance and protection of such services. 

 
TENDER DOCUMENTS 
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s Page 8 

 

 Total carried to summary  



PP/4 
 

ITEM DESCRIPTION AMOUNT (Kshs.) 

A 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 

 
D 

 
 

E 
 
 
 
 
 
 

 
F 

 
 
 
 
 
 

G 

DELIVERY OF TENDER 
Tenders and all documents in connection therewith, as specified above must be delivered 
in the addressed envelope which should be properly sealed and deposited at the offices as 
specified in the letter accompanying these documents or as indicated in the advertisement. 

 

Tenders will be opened at the time specified in the letter accompanying these Tender 
Documents or as indicated in the advertisement. Tenders delivered/received later than the 
above time will not be opened. 

 

MEASUREMENTS 
 

In the event of any discrepancies arising between the Bills of Quantities and the actual 
works, the site measurements shall generally take precedence. However, such 
discrepancies between any contract documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 of the Conditions of Contract. The 
discrepancies shall then be treated as a variation and be dealt with in accordance with 
Clause 22 of the said Conditions. 

 

VALUE ADDED TAX 
The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 
21(b) operative from 1st September, 1993 which requires payment of VAT on all 
contracts. 
In accordance with Government public notice No. 35 & 36 Dated 11th September 2003 
operational from 1st October 2003, withholding VAT was to be levied against the 
contract sum by the Employer and remitted to the Commissioner of VAT through all 
interim certificates. 

 

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY 
The contractor should include this tax in the RATES and NOT in the Grand Summary. 

 

TRANSPORT & SUBSISTENCE 
 

Allow a provisional Sum of Kenya Shillings Six Million (KShs. 6,000,000) only for 
transport charges , subsistence allowances & airtime allowance to be expended as 
directed by the PM 

 

6,000,000.00 

Allow a percentage sum for the contractors administrative costs and profits for the above 
(%) 
STATIONERY 

 

Provisional Sum of Kenya Shilling Five Hundred Thousand (Kshs.500,000) only for 
supply and delivery of the Projects Manager's Stationery 

 
500,000.00 

Allow a percentage sum for the contractors administrative costs and profits for the above 
(%) 
CLERK OF WORKS EXPENSES 

 

Allow a sum of Kenya Shilling Two Hundred and Fourty Thousand(KShs. 240,000.00) 
only for Clerk of Works allowances 

 
240,000.00 

Allow a percentage sum for the contractors administrative costs and profits for the above 
(%) 

 

 Total carried to summary  



PP/5 
 

ITEM DESCRIPTION AMOUNT (Kshs.) 

 
 
 
 
 

A 

B 

C 

 
D 

E 

 
F 

 
 

G 
 
 

H 
 
 

I 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 
CONTRACT AGREEEMENT 

 
The following are the insertions to be made in the appendix to the contract Agreement:- 

Period of Final Measurement 3 Months from Practical Completion 

Defects Liability Period  6 Months from Practical Completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion Sixteen 32 WEEKS from the Date of possession 

Liquidated and Ascertained Damages 
At a rate of KSh 50,000 Per week or part thereof 

 
Period of Interim Certificates Monthly 
 
 
Period of Honouring Certificates 30 Days 
 
 
Percentage of Certified Value Retained 10% 
 
 
Limit of Retention Fund 10 % 

 

 Total carried to summary  



PP/6 
 

ITEM DESCRIPTION AMOUNT (Kshs.) 

  
SUMMARY 

 
Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

 

 TOTAL CARRIED TO GRAND SUMMARY  



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GENERAL PRELIMINARIES 



GP/1  

ITEM DESCRIPTION AMOUNT (Kshs.) 

 
 
 

A. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 

 
C 

 
GENERAL PRELIMINARIES 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of 
Quantities and Specification. 

 
The Contractor shall be deemed to have included in his prices or rates for the various 
items in the Bills of Quantities or Specification for all costs involved in complying with 
all the requirements for the proper execution of the whole of the works in the Contract. 

 
Failure to price an item shall not exempt the contractor form carrying out works 
described therein. 

 
Should the contractor fail to carry out works which he/she did not price and after 
having received a written instruction from the PM, then the value of such works shall 
be deducted from the very immediate certificate issued to the contractor. 

 
MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be used by the 
PM in valuation of unpriced items which the contractor shall fail to execute. 
 

 
The contractor is advised to read and understand all preliminary items. 
The Contractor is advised to visit the site, to familiarize with the nature and position of 
the site. No claims arising from the Contractor’s failure to do so will be entertained. 

 
FIRM PRICE CONTRACT 
Unless otherwise specifically stated in the Contract Data and/or Particular preliminaries 
this is a firm price contract and the contractor must allow in his tender rates for any 
increase in the cost of labour and/or materials during the currency of the contract. 
 
 
VISIT SITE AND EXAMINE DRAWINGS. 

 
The Contractor is recommended to examine the drawings and visit the site the location 
of which is described in the Particular Preliminaries hereof. He shall be deemed to have 
acquainted himself therewith as to its nature, position, means of access or any other 
matter which, may affect his tender. No claim arising from his failure to comply with 
this recommendation will be considered. 

 

 Total carried to summary  
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ITEM DESCRIPTION AMOUNT (Kshs.) 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
BONDS. 
 
The Contractor shall find and submit on the Form of Tender a quarantor and who will 
be willing to be bound the Government in the amount of the bond. 

The amount of the bond is SPECIFIED IN THE PARTICULAR PRELIMINARIES 

The guarantor shall be an approved institution as specified in the particular 
preliminaries or invitation to tender and who will when and if called upon, sign a Bond 
to that effect on the relevant standard form included herein. (without the addition of any 
limitations) on the same day as the Contract Agreement is signed, by the Government, 
the Contractor shall furnish within seven days another Surety to the approval of the 
Government. 
 
 
 
PERFORMANCE BOND 
5% bond shall be required from the specified institution 

 
The period for supplying the bond shall be 14 days. 

 
No contract shall besigned, NOR shall any payment bemade before the bidder has 
complied with the bond requirements 

 
Failure to deliver the bond within the specified period shall automatically disqualify the 
bidder and the tender shall be awarded to next most reponsive bidder without reference 
to the defaulting bidder. 
Should the bidder commence works and subsequently fail to provide the bond, he shall 
be evicted from site without any reimbursement not withstanding the site having been 
handed over by the PM and client. The handing over only kickstarts the process and is 
not a waiver to bond conditions. 

 
The bond for the due performances of the Contract shall be valid up to the date of 
completion as certified by the PROJECT MANAGER 

 
Any bond which provides otherwise or attempts to vary the duration of validity shall be 
invalid 

 
The bond shall comply in all respects with the PPOA copy enclosed in the instructions 
to tender. A bond that does not match the PPOA copy shall be treated as NO BOND 
 
 
The contractor shall provide a bid security duly signed, sealed and stamped from an 
approved Bank of required amount in the particular preliminaries 

 

 Total carried to summary  
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ITEM DESCRIPTION AMOUNT (Kshs.) 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT  

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and 
the following clause is substituted:- 

Attendance on nominated Sub-Contractors shall be given as an item in each case shall 
be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 
accommodation and welfare facilities; provision of special scaffolding where 
necessary;providing space for office accommodation and for storage of plant and 
materials;providing light and water for their work: clearing away rubbish; unloading 
checking and hoisting: providing electric power and removing and replacing duct 
covers, pipe casings and the like necessary for the execution and testing of Sub- 
Contractors' work and being responsible for the accuracy of the same. 

 
Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), 
pay all demurrage charges, load and transport to site where necessary, unload, store, 
unpack, assemble as necessary, distribute to position, hoist and fix only. 

 
ABBREVIATIONS 

Throughout these Bills units of measurement and terms are abbreviated and shall be 
interpreted as follows:- 
CM  or Cm Shall mean cubic meter 

SM or  Sm Shall mean square meter 

LM or Lm Shall mean linear meter 
MM or  mm Shall mean Millimeter 
KG or Kg. Shall mean Kilogramme 
No or Nr Shall mean Number 
PRS or Prs. Shall mean Pairs 
B.S. Shall mean the British Standard Specification 

Published by the British Standards Institution, 
2 Park Street, London W.I England 

M.S. Shall mean measured separately 
Ditto  shall mean the whole of the preceding description 

except as qualified in the description in which it occurs. 
Do shall mean the whole of the preceding description 

except as qualified in the description in which it occurs. 

a.b. Shall mean as before described 

a.b.d. Shall mean as before described 

 Total carried to summary  



GP/4  

ITEM DESCRIPTION AMOUNT (Kshs.) 

A 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 

 
D 

 
 
 
 

 
E 

 
 
 

 
F 

 
 
 

 
G 

EMPLOYER  

The “Employer” is 
AS DEFINED UNDER PARTICULAR PRELIMINARIES 

The term "Employer" and "Government" wherever used in the contract document shall 
be synonymous 

PROJECT MANAGER shall be -: 
The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply 
the Project Manager as defined in Condition 1 of the Conditions of Contract or such 
person or persons as may be duly authorised to represent him on behalf of the 
Government. 

In this Project, the PM shall be -: 
WORKS SECRETARY 
M.O.T.I.P.W. H.&U.D (STATE DEPARTMENT OF PUBLIC WORKS) 
P.O. BOX 30743-00100 
NAIROBI 

ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M." as defined above whose 
address unless otherwise notified is as above 

QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is as above 

 
ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is as above 

MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is as above 

STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is as above 

 Total carried to summary  
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ITEM DESCRIPTION AMOUNT (Kshs.) 

A 
 
 
 
 
 
 
 
 

B 
 
 
 
 

C 
 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 

E 

PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles required for the 
worksexcept in so far as may be stated otherwise herein and except for such items 
specifically and only required for the use of nominated Sub-Contractors as described 
herein. No timber used for scaffolding, formwork or temporary works of any kind shall 
be used afterwards in the permanent work. 

 
TRANSPORT. 
 
Allow for transport of workmen, materials, etc., to and from the site at such hours and 
by such routes as may be permitted by the competent authorities. 

 
MATERIALS AND WORKMANSHIP. 
All materials and workmanship used in the execution of the work shall be of the best 
quality and description unless otherwise stated. The Contractor shall order all 
materialsto be obtained from overseas immediately after the Contract is signed and 
shall also order materials to be obtained from local sources as early as necessary to 
ensure that they are onsite when required for use in the works. The Bills of Quantities 
shall not be used for the purpose of ordering materials. 
 
 
SIGN FOR MATERIALS SUPPLIED. 
The Contractor will be required to sign a receipt for all articles and materials supplied 
by the PROJECT MANAGER at the time of taking deliver thereof, as having received 
them in good order and condition, and will thereafter be responsible for any loss or 
damage and for replacements of any such loss or damage with articles and/or materials 
which will be supplied by the PROJECT MANAGER at the current market prices 
including Customs Duty and V.A.T., all at the Contractor's own cost and expense, to 
the satisfaction of the PROJECT MANAGER 
 

STORAGE OF MATERIALS 
The Contractor shall provide at his own risk and cost where directed on the site weather 
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to 
the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be 
made liable for the cost of any storage accommodation provided especially for their 
use. 

 

 Total carried to summary  
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ITEM DESCRIPTION AMOUNT (Kshs.) 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 

C 
 
 
 
 
 
 

D 

SAMPLES 
The Contractor shall furnish at his own cost any samples of materials or workmanship 
including concrete test cubes required for the works that may be called for by the 
PROJECT MANAGER for his approval until such samples are approved by the 
PROJECT MANAGER and the PROJECT MANAGER, may reject any materials or 
workmanship not in his opinion to be up to approved samples. The PROJECT 
MANAGER shall arrange for the testing of such materials as he may at his discretion 
deem desirable, but the testing shall be made at the expense of the Contractor and not at 
the expense of the PROJECT MANAGER PROVIDED THEY PASS THE TEST. The 
Contractor shall pay for the testing in accordance with the current scale of testing 
charges laid down by the Ministry of Public Works. 
 
The procedure for submitting samples of materials for testing and the method of 
marking for identification shall be as laid down by the PROJECT MANAGER The 
Contractor shall allow in his tender for such samples and tests except those in 
connection with nominated sub-contractors' work. 
 
 
Samples of paint, carpets, curtains & covers, tiles & timber shall be required for 
approval by the PM together with the employer. 
 

No alternte rate shall be offered on account that the employer has chosen a superior 
finish unless the bidder had attached the sample he priced. 
 

PUBLIC AND PRIVATE ROADS. 
 
Maintain as required throughout the execution of the works and make good any damage 
to public or private roads arising from or consequent upon the execution of the works to 
the satisfaction of the local and other competent authority and the PROJECT 
MANAGER 

 
EXISTING PROPERTY. 
The Contractor shall take every precaution to avoid damage to all existing property 
including roads, cables, drains and other services and he will be held responsible for 
and shall make good all such damage arising from the execution of this contract at his 
own expense to the satisfaction of the PROJECT MANAGER 
 
 
ACCESS TO SITE AND TEMPORARY ROADS. 
 
Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 
commencement of the work and Contractor must allow for building any necessary 
temporary access roads for the transport of the materials, plant and workmen as may be 
required for the complete execution of the works including the provision of temporary 
culverts, crossings, bridges, or any other means of gaining access to the Site. Upon 
completion of the works, the Contractor shall remove such temporary access roads; 
temporary culverts, bridges, etc., and make good and reinstate all works and surfaces 
disturbed to the satisfaction of the PROJECT MANAGER 

 

 Total carried to summary  
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ITEM DESCRIPTION AMOUNT (Kshs.) 

 
A 

 
 
 
 

B 
 
 
 
 
 

 
C 

 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 

D 

 
AREA TO BE OCCUPIED BY THE CONTRACTOR 
The area of the site which may be occupied by the Contractor for use of storage and for 
the purpose of erecting workshops, etc., shall be defined on site by the PROJECT 
MANAGER 

 
SECURITY OF WORKS ETC. 
The Contractor shall be entirely responsible for the security of all the works 
stores,materials, plant, personnel, etc., both his own and sub-contractors' and must 
provide all necessary watching, lighting and other precautions as necessary to ensure 
security against theft, loss or damage and the protection of the public. 
 
 
PROGRESS CHART. 
The Contractor shall provide within two weeks of Possession of Site and in agreement 
with the PROJECT MANAGER a Progress Chart for the whole of the works including 
the works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT 
MANAGER and a further copy to be retained on Site. Progress to be recorded and 
chart to be amended as necessary as the work proceeds. 
 

INSURANCE 
The Contractor shall insure as required in Conditions No. 30 of the Conditions of 
Contract. No payment on account of the work executed will be made to the Contractor 
until he has satisfied the PROJECT MANAGER either by production of an Insurance 
Policy or and Insurance Certificate that the provision of the foregoing Insurance 
Clauses have been complied with in all respects. Thereafter the PROJECT MANAGER 
shall from time to time ascertain that premiums are duly paid up by the Contractor who 
shall if called upon to do so, produce the receipted premium renewals for the  
PROJECT MANAGER's inspection. 

 
CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 
The Contractor shall constantly keep on the works a literate English speaking Agent or 
Representative, competent and experienced in the kind of work involved who shall give 
his whole experience in the kind of work involved and shall give his whole time to the 
superintendence of the works. Such Agent or Representative shall receive on behalf of 
the Contractor all directions and instructions from the Project Manager and such 
directions shall be deemed to have been given to the Contractor in accordance with the 
Conditions of Contract. 

 

 Total carried to summary  
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A 

 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 

D 

 
PROVISIONAL WORK 
All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which payment 
will be made. All "Provisional" and other work liable to adjustment under this Contract 
shall left uncovered for a reasonable time to allow all measurements needed for such 
adjustment to be taken by the PROJECT MANAGER Immediately the work is ready 
for measuring, the Contractor shall give notice to the PROJECT MANAGER. If the 
Contractor makes default in these respects he shall if the PROJECT MANAGER so 
directs uncover the work to enable all measurements to be taken and afterwards 
reinstate at his own expense. 
 

PROVISIONAL SUMS. 
The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 
meaning stated in Section A item A7(i) of the Standard Method of Measurement.Such 
sums are net and no addition shall be made to them for profit. 
 
 
ADJUSTMENT OF PROVISIONAL SUMS. 
In the final account all Provisional Sums shall be deducted and the value of the work 
properly executed in respect of them upon the PROJECT MANAGER's order added to 
the Contract Sum. Such work shall be valued , but should any part of the work be 
executed by a Nominated Sub-Contractor, the value of such work or articles for the 
work to be supplied by a Nominated Supplier, the value of such work or articles shall 
be treated as a P.C. Sum and profit and attendance comparable to that contained in the 
priced Bills of Quantities for similar items added. 
 
 
PRIME COST (OR P.C.) SUMS. 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities 
shall have the meaning stated in Section A item A7 (ii) of the Standard Method of 
Measurement . Persons or firms nominated by the PROJECT MANAGER to execute 
work or to provide and fix materials or goods are described herein as Nominated Sub- 
Contractors.Persons or firms so nominated to supply goods or materials are described 
herein as Nominated Suppliers. 

 

 Total carried to summarys  
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ITEM DESCRIPTION AMOUNT (Kshs.) 

A ADJUSTMENT OF P.C. SUMS. 
In the final account all P.C. Sums shall be deducted and the amount properly expended 
upon the PROJECT MANAGER'S order in respect of each of them added to the 
Contract sum. The Contractor shall produce to the PROJECT MANAGER such 
quotations, invoices or bills, properly receipted, as may be necessary to show the actual 
details of the sums paid by the Contractor. Items of profit upon P.C. Sums shall be 
adjusted in the final account pro-rata to the amount paid. Items of "attendance" (as 
previously described) following P.C. Sums shall be adjusted pro-rata to the physical 
extent of the work executed (not pro-rata to the amount paid) and this shall apply even 
though the Contractor's priced Bill shows a percentage in the rate column in respect of 
them. Should the Contractor be permitted to tender and his tender be accepted of any 
work for which a P.C. Sum is included in these Bill of Quantities profit and attendance 
will be allowed at the same rate as it would be if the work were executed by a 
Nominated Sub-Contractor. 

 

 
B 

 
NOMINATED SUB-CONTRACTORS 
When any work is ordered by the PROJECT MANAGER to be executed by nominated 
sub-contractors, the Contractor shall enter into sub-contracts and shall thereafter be 
responsible for such sub-contractors in every respect. Unless otherwise described the 
Contractor is to provide for such Sub-Contractors any or all of the facilities described in 
these Preliminaries. The Contractor should price for these with the nominated Sub- 
contract Contractor's work concerned in the P.C. Sums under the description "add for 
Attendance". 

 
A 

 
DIRECT CONTRACTS 
Notwithstanding the foregoing conditions, the Government reserves the right to place a 
"Direct Contract" for any goods or services required in the works which are covered by 
a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 
instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted 
as described for P.C. Sums and allowed. 

 
B 

 
ATTENDANCE UPON OTHER TRADESMEN, ETC. 
The Contractor shall allow for the attendance of trade upon trade and shall afford any 
tradesmen or other persons employed for the execution of any work not included in this 
Contract every facility for carrying out their work and also for use of his ordinary 
scaffolding. The Contractor, however, shall not be required to erect any special 
scaffolding for them. The Contractor shall perform such cutting away for and making 
good after the work of such tradesmen or persons as may be ordered by the PROJECT 
MANAGER and the work will be measured and paid for to the extent executed at rates 
provided in these Bills. 
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GP/10  

ITEM DESCRIPTION AMOUNT (Kshs.) 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 

C 
 
 
 
 
 

 
D 

OFFICE ETC. FOR THE PROJECT MANAGER 
The Contractor shall provide, erect and maintain where directed on site and afterwards 
dismantle the site office of the type noted in the Particular Preliminaries, complete with 
Furniture. He shall also provide a strong metal trunk complete with strong hasp and 
staple fastening and two keys. He shall provide, erect and maintain a lock-up type water 
or bucket closet for the sole use of the PROJECT MANAGER including making 
temporary connections to the drain where applicable to the satisfaction of Government 
and Medical Officer of Health and shall provide services of cleaner and pay all 
conservancy charges and keep both office and closet in a clean and sanitary condition 
from commencement to the completion of the works and dismantle and make good 
disturbed surfaces. The office and closet shall be completed before the Contractor is 
permitted to commence the works. The Contractor shall make available on the Site as 
and when required by the "PROJECT MANAGER" a modern and accurate level 
together with levelling staff, ranging rods and 50 metre metallic or linen tape. 
 
 
 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 
The Contractor shall provide at his own risk and cost all necessary water, electric light 
and power required for use in the works. The Contractor must make his own 
arrangements for connection to the nearest suitable water main and for metering the 
water used. He must also provide temporary tanks and meters as required at his own 
cost and clear away when no longer required and make good on completion to the 
entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges 
in connection herewith. No guarantee is given or implied that sufficient water will be 
available from mains and the Contractor must make his own arrangements for 
augmenting this supply at his own cost. Nominated Sub--contractors are to be made 
liable for the cost of any water or electric current used and for any installation provided 
especially for their own use. 
 

SANITATION OF THE WORKS 
The Sanitation of the works shall be arranged and maintained by the Contractor to the 
satisfaction of the Government and/or Local Authorities, Labour Department and the 
PROJECT MANAGER 

 
SUPERVISION AND WORKING HOURS 
The works shall be executed under the direction and to the entire satisfaction in all 
respects of the PROJECT MANAGER who shall at all times during normal working 
hours have access to the works and to the yards and workshops of the Contractor and 
sub-Contractors or other places where work is being prepared for the contract. 
 
 
PROTECTION OF THE WORKS. 
Provide protection of the whole of the works contained in the Bills of 
Quantities,including casing , casing up, covering or such other means as may be 
necessary to avoid damage to the satisfaction of the PROJECT MANAGER and 
remove such protection when no longer required and make good any damage which 
may nevertheless have been done at completion free of cost to the Government. 
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A 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 

D 
 
 
 
 
 
 

E 
 
 
 
 
 
 
 
 

F 

WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 
(except where such treatment might cause damage) and clean all floors, sanitary 
fittings,glass inside and outside and any other parts of the works and remove all 
marks,blemishes, stains and defects from joinery, fittings and decorated surfaces 
generally,polish door furniture and bright parts of metalwork and leave the whole of the 
buildings watertight, clean, perfect and fit for occupation to the approval of the 
PROJECT MANAGER 
 

GENERAL SPECIFICATION. 
 
For the full description of materials and workmanship, method of execution of the work 
and notes for pricing, the Contractor is referred to the Ministry of Roads and Public 
Works and Housing General Specification dated 1976 or any subsequent revision 
thereof which is issued as a separate document, and which shall be allowed in all 
respects unless it conflicts with the General Preliminaries, Trade Preambles or other 
items in these Bills of Quantities. 
 

TRAINING LEVY 
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which 
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the 
Contract sum on all contracts of more than Kshs. 50,000.00 in value. 

 
MATERIALS ON SITE 
All materials for incorporation in the works must be stored on or adjacent to the site 
before payment is effected unless specifically exempted by the PROJECT MANAGER. 
This includes the materials of the Main Contractor, Nominated Sub-Contractors and 
Nominated Suppliers. 
 
 
HOARDING 
The Contractor shall enclose the site or part of the works under construction with a 
hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly 
secured at 1800 mm centres with two 75 x 50 mm timber rails for a total length of 
approximately three hundred meters. The Contractor is in addition required to take all 
precautions necessary for the safe custody of the works,materials, plant, public and 
Employer's property on the site. 
 

ALTERATIONS TO BILLS, PRICING, ETC. 
Any unauthorised alteration or qualification made to the text of the Bills of Quantities 
may cause the Tender to be disqualified and will in any case be ignored. The 
Contractor shall be deemed to have made allowance in his prices generally to cover any 
items against which no price has been inserted in the priced Bills of Quantities.All 
items of measured work shall be priced in detail and the Tenders containing Lump 
Sums to cover trades or groups of work must be broken down to show the price of each 
item before they will be accepted. 

 

 Total carried to summary  
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D 
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D 

MATERIALS ARISING FROM EXCAVATIONS 
Materials of any kind obtained from the excavations shall be the property of the 
Government. Unless otherwise provided for in the particular preliminaries. Such 
materials shall only be used in the works, in substitution of materials which the 
Contractor would otherwise have had to supply with the written permission of the 
PROJECT MANAGER Should such permission be given, the Contractor shall make 
due allowance for the value of the materials so used at a price to be agreed. 
 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 
The Contractor is notified that these works are to be carried out on a restricted site 
where the client is going on with other normal activities.  The Contractor is instructed 
to take reasonable care in the execution of the works as to prevent accidents, damage or 
loss and disruption of normal activities being carried out by the Client. The Contractor 
shall allow in his rates any expense he deems necessary by taking such care within the 
site. 
 

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 
Allow for complying with all Government Acts, Orders and Regulations in connection 
with the employment of Labour and other matters related to the execution of the works. 
In particular the Contractor's attention is drawn to the provisions of the Factory Act 
1950 and his tender must include for all costs arising or resulting from compliance with 
any Act, Order or Regulation relating to Insurances, pensions and holidays for 
workpeople or so the safety, health and welfare of the workpeople. The Contractor 
must make himself fully acquainted with current Acts and Regulations,including Police 
Regulations regarding the movement, housing, security and control of labour, labour 
camps , passes for transport, etc. It is most important that the Contractor, before 
tendering, shall obtain from the relevant Authority the fullest information regarding all 
such regulations and/or restrictions which may affect the information regarding all such 
regulations and/or restrictions which may affect the organisation of the works, supply 
and control of labour, etc., and allow accordingly in his tender. 

No claim in respect of want of knowledge in this connection will be entertained. 

 
REMOVAL OF RUBBISH ETC. 
Removal of rubbish and debris from the Buildings and site as it accumulates and at the 
completion of the works and remove all plant, scaffolding and unused materials at 
completion. 

 
BLASTING OPERATIONS 
Blasting will only be allowed with the express permission of the PROJECT 
MANAGER in writing. All blasting operations shall be carried out at the Contractor's 
sole risk and cost in accordance with any Government regulations in force for the time 
being, and any special regulations laid down by the PROJECT MANAGER governing 
the use and storage of explosives. 

 
SIGNBOARD 
Allow for providing, erecting, maintaining throughout the course of the Contract and 
afterwards clearing away a signboard as designed, specified and approved by the 
Project Manager. 
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ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 

 
B 

 
 
 

 
C 

ELEMENT NO. 1 

 
DEMOLITION WORKS 
(ALL PROVISIONAL) 

 
All demolitions must be carried out with utmost 
care to avoid damage to adjoining works  

 
All salvage materials shall become the property of 
the Client and must not be removed from site 
without their express premission in writing 

 
The Contractor will not be allowed to use any 
salvage materials without express permission of the 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Item 

 
 
 

 
Item 

 
 
 

 
Item 

  

Architect/Engineer in which case he will be 
expected to give discount for the materials used at   
a rate to be agreed upon with the Quantity Surveyor 

 
Where materials are described as "set aside" prices 
to include for cleaning and safe storage until 
required for fixing 

 
The items of demolitions and removal shall 
include making good disturbed areas to 
match existing and loading and carting 
away debris unless otherwise specified 

 
Existing VIP stand 
Roofing 

 
Carefully demolish timber Roof trusses with a span 
of 15 metres as constructed on site including GCI 
sheets roof covering and set aside (Approximately 
300sq. metres). 

 
Walls 
Demolish existing 200mm thick masonry walls 
including partitions and cart away debris as 
directed (Approximately 69m2) 

 
Slab 
Demolish existing strip footing including the 
foundation walling, hardcore, blinding, BRC and 
150mm thick RC slab above ground level and cart 
away debris(Approximately 135cubic metres) 

 CARRIED TO COLLECTION     
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B 
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F 

 

 
G 

 
Columns 
Carefully demolish existing 3000mm high 
reinforced concrete columns size, 400x300mm 
nand cart away debris(Approximately 3 cubic 
metres) 

 
Doors 
Carefully remove 900x2400mm doors including 
door frame and set aside (Approximately 4 No.) 

 
Windows 
Carefully remove 1200x1500mm steel caement 
window and set aside (Approximately 1 No.) 

 
Carefully remove 600x600mm steel caement 
window and set aside (Approximately 2 No.) 

 
Balustrading and railings 

 
Carefully demolish balusrading and railings 
composed of 25x25mm shs top and bottom railings 
and 25x25mm horizontal balusters at 150mm  
centre to centre; balusters built into a rc slab, and 
set aside (Approximately 70LM.) 

 
Carefully demolish 3000mm high, 50mm diameter 
CHS columns; columns built into concrete, and set 
aside (Approximately 30No.) 

 
Allow a provisional sum of Kenya Shillings One 
Hundred Thousand for unforseen works 

  
 
 

Item 

 
 
 
 

Item 

 
 
 

Item 

 
 

Item 

 
 
 
 
 

Item 

 
 
 
 

Item 

 

 
Item 
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DEMOLITION WORKS 
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I 

 
ELEMENT NO. 2 

SUBSTRUCTURES 

(All provisional) 

 
NB: Blasting shall not be allowed since there are 

 
 
 
 
 
 
 
 
 
 
 
 
 

992 

 
 

496 

 
 

154 

 

245 

 
 

 
120 

 

775 

 
 

992 

 
 
 

496 

 

 
992 

 
 
 
 
 
 
 
 
 
 
 
 
 

SM 

 
 

CM 

 
 

CM 

CM 

 
 

CM 

CM 

SM 

 
 
 

CM 

 

 
SM 

  

other highrise developments nearby and the 
bidders are expected to take this into 
consideration in their rates. 

 
Excavations 
Clear site of all shrubs and undergrowth including 
grubbing up of roots and dispose off as directed. 

 
Excavate not exceeding 1.5m deep to remove black 
cotton soil. 

 
Excavate trenches for strip foundation not 
exceeding 1.5 metres from reduced level 

 
Ditto for column bases 

Filling and Carting away 

Return, fill and ram with selected and approved 
excavated material around excavations 

 
Load and cart away excavated materials from site 

 
300mm Thick approved hardcore bed handpacked, 
well watered and compacted laid in layers of 
150mm thick 

 
Imported murram bacfill beneath hardcore, 
watered and machine - compacted in layers not 
execeeding 100mm thick. 

 
50 mm selected fine material to hardcore surfaces, 
well rolled and leveled to receive concrete 
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A 

 
 

 
B 

C 

 
 

D 

E 

F 

G 

 
 

H 

I 

J 

K 

 
 
 
 

L 

M 

N 

O 

 
1000 gauge polythene sheeting with sides and end 
laps as described laid on blinded surfaces 

 
Plain concrete (1:4:8) in 

 
50mm Thick blinding to strip foundation 

50mm Thick blinding to col bases 

Vibrated reinforced concrete grade 25/20 (1:2:4) 
in: 
Strip footing 

 
column bases and substructure column 

150mm Thick ground bed 

Ground beam 

Sawn formwork to: 

Edges of floor bed 75 - 150mm high 

Sides of strip footing 

Sides of column bases and columns 

Sides and soffits of ground beams 

Mild Steel reinforcement as described including 
cutting to length, bending and fixing including all 
necessary tying wires and spacing blocks (all 
provisional) 

 
8mm diameter high tensile square twisted bars 

10 mm diameter high tensile square twisted bars 

16 mm diameter high tensile square twisted bars 

20 mm diameter high tensile square twisted bars 

 
992 

 
 

 
154 

 
163 

 
 
 

31 

 
126 

 
992 

 
31 

 
 
 

109 

 
155 

 
279 

 
359 

 
 
 
 
 

6,568 

 
7,662 

 
3,833 

 
3,831 

 
SM 

 
 

 
SM 

SM 

 
 

CM 

CM 

SM 

CM 

 
 

LM 

SM 

SM 

SM 

 
 
 
 

KG 

KG 

KG 

KG 
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A 
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D 

 

 
E 

F 

G 

 
Steel fabric mesh reinforcement to B.S. 4483 
No. A 142 fabric weighing 2.22Kg/sm fixed in bed 

 
Natural stone walling in cement and sand (1:3) 
mortar and including reinforcing with 20 x 3mm 
thick hoop iron in every alternate course. 

 
200mm Thick walling 

Plinths 

12mm thick cement and sand (1:3) render to 
plinths 

 
Prepare and apply three coats bituminous paint to 
rendered plinths 

 
Flexcell expansion joint. 
25mm thick x 250mm deep in column bases 

25mm thick x 500mm wide in columns 

25mm thick x 150mm deep in ground floor slab 

 
 

992 

 
 
 
 
 

577 

 
 

 
91 

 
 

91 
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7 
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SUBSTRUCTURES 
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A 
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K 

 
 
 

L 

 
ELEMENT NO. 3 

 
REINFORCED CONCRETE 
SUPERSTRUCTURES 

STRUCTURAL FRAME 
Insitu reinforced concrete: grade 25/20 : vibrated 
in:- 

Beams 

Columns 
High yield square twisted bar reinforcement to B.S.  
4461 (all Provisional) 

 
25 mm diameter 

 
20 mm diameter 

 
16 mm diameter 

 
10 mm diameter 

 
8 mm diameter 
Sawn formwork: to 
Sides: Columns 

 
Columns Sides ;curved ,irrespective of radii 

Sides and Soffits: Beams 

Expansion joint. 

 
25mm thick ; approved polysuphide sealant on 
bond breaking at the bottom, complete with 
styropor or other equal or approved compressible 
joint filler to expansion joints; including all 
necessary formwork in concrete beams 

 
25mm thick in columns 

 
 
 
 
 
 
 
 
 

77 

 
27 

 
 
 

3850 

 
3710 

 
4900 

 
350 

 
1750 

 
533 

 
190 

 
801 

 
 
 
 
 

5 

 
 
 

27 
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KG 

KG 

KG 

KG 
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SM 
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A 

B 

C 

 
 
 

D 

E 

F 

 
 

G 

H 

 
I 
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STAIRCASE 
Insitu reinforced concrete: grade 25/20 : vibrated 
in:- 

 
Stairs 

 
150 mm thick landings 

Beams 

High yield square twisted bar reinforcement to B.S. 
4461 (all Provisional) 

 
12 mm diameter 

 
10 mm diameter 

 
8 mm diameter 

 
 
Sawn formwork:  to 
Sloping soffits of staircases 

 
Soffits of Landings 
 

To strings of staircases 300 mm extreme girth 

Edges of raisers and landing 150-225 mm girth 
;curved ,irrespective of radii 

 
 
 
 

6 

 
8 

 
3 

 
 
 
 

383 

 
518 

 
428 

 
 
 

19 

 
11 

 
 

20 

 

87 

 
 
 
 

CM 
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A 
 
 
 

B 

C 

D 

E 

 
 
 
 

F 

 
 

G 

H 

I 

SUSPENDED SLABS 

 
Hollow pot slab 

 

Composite hollow pot floor construction overall 
425 mm thick, comprising 380 x 230 x 230 mm 
concrete hollow pots , with 75 mm reinforced 
concrete class 20/20 topping, 120 mm wide ribs, 
solid slabs between and to ends of composite slabs 
 
450 mm thick 

 
High yield square twisted bar reinforcement to B.S. 
4461 (all Provisional) 

16 mm diameter 

 
12 mm diameter 

 
10 mm diameter 

 
8 mm diameter 

 
Mesh fabric reinforcement to B.S. 4483  and 
setting in concrete with 300mm side and end laps 
(measured nett-allow for laps) 

 
BRC A 142 Fabric Mesh 

 
Sawn formwork: to 
Soffits of slabs 

 
Edges of slab 150-225 mm girth 

Ditto slabs 225-300 mm girth 

 
 
 
 
 
 
 
 
 
 

768 

 
 
 

1575 

 
1350 

 
2914 

 
2498 

 
 
 
 
 

768 

 
 

768 

 
11 

 
39 
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A 

B 

 
 
 

C 

D 
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F 

G 
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SEATING TERRACES 

 
Insitu reinforced concrete: grade 25/20 : 
vibrated in:- 

 
Steps 

 
175 mm thick strings 

 
High yield square twisted bar reinforcement to B.S. 
4461 (all Provisional) 

 
16 mm diameter 

 
10 mm diameter 

 
8 mm diameter 

 
 
Sawn formwork: to 
Sloping soffits of landings 

Risers 

To strings of staircases cut to profile of treads and 
raisers 

 
 
 
 
 

181 

 
659 

 
 
 
 

3600 

 
3150 

 
5400 

 
 
 

659 

 
344 

 

31 
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J 
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ELEMENT NO. 3 

 
ROOFING AND RAIN WATER 
DISPOSAL(PROVISIONAL) 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KG 

KG 

KG 

 
 

KG 

 
KG 

KG 

KG 

KG 
 
 
 
 

No 

 
 
 

No 

  

STRUCTURAL STEEL ROOF CONTRUCTION 

 
All structural steelworks shall be in accordance 
with ASTM A500 KS02-104 Grade 250,all 
welding in accordance with BS5135 and bolts and 
nuts,grade 4.6 to BS4360.All steelwork shall be 
primed withn red oxide before delivery to site. 

 
The following in 22No.Type T1 truss spanning 
17200mm hoisted and placed in position at 
14250mm above ground level  
100x100x6mm Thick RHS external members 

150x100x6mm Thick RHS external members 

100x100x4mm Thick internal members 
The following in 22No.Type T2 truss spanning 
6000mm hoisted and placed in position at 
14250mm above ground level  

150x100x4mm Thick external top members 

100x50x4mm Thick external inner members 

60x60x4mm Thick internal members 
Other common members 
150x50x20x2mm ZED Purlins 

 
50x50x4mm Thick SHS angle bracings 
Sundries(Provisional) 
Allow for site welding 

 
400x300x10mm Thick steel plate with and 
including 6No.20mm Diameter holes to receive 
bolts(m.s) 

 
400mm long x 20mm Diameter assorted bolts os 
various length length complete with washers and 
nuts 

 
 
 
 
 
 
 
 
 

4,217 

 
4,968 

 
4658 

 
 
 

1,237 

 
2,411 

 
1287 

 
4,023 

 
2,566 

 
Item 

 
 

40 

 
 
 

238 
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B 
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D 

 
 
 
 
 
 
 
 
 
 

E 
 
 
 
 
 

F 

 
 
100mm long 75 x 50 x 4mm angle cleats welded to 
truss rafter and bolted with 2no. M12 bolts to the Z - 
purlins 

 
6mm Thick steel gusset plate 

 
Allow for truss hoisting, placing in position and 
fixing into concrete columns/beams with base 
plates,bolts,nuts and washers to Engineer's 
approval 
 
Painting and decoration 

 
Prepare and apply one undercoat and two finishing 
coats of gloss paint available from approved 
manufacturer as described on; 

 
Prepare surfaces,apply primer,one undercoat and 
two finishing coats of 'Crown' or other equal and 
approved gloss oil paint on all steel work after 
erection (measured net overall) 

 
COVERING 
Gauge 26 boxed profile sheets as IT5 prepainted 
galvanised roofing sheets manufactured by Mabati 
Rolling Mills(MRM) Ltd. Of Nairobi fixed to mild 
steel purlins(m.s) with and including 70 x 6mm 
galvanised drive screws with PVC washers as 
described on; 

Pitched roof at 20 degrees from horizontal 

1.25mm transluscent polycarbonate roof cover  
with all fixing accessories all as 'MODEK'' or other  
equal and approved 

Side lights 

 
 
 

79 

 
 

79 

 
 
 
 
 
 
 
 
 
 
 
 
 

978 
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379 
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D 

E 

F 

G 
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FASCIA AND BARGE 
BOARDS(PROVISIONAL) 
Alucobond panels comprising 4mm Thick 
aluminium sheet on both sides and fibreglass 
sandwitched as per Dominion Engineering Ltd.(or 
equivalent) fixed in accordance with the 
manufacturer's printed instructions and 
specifications as described on; 

 
Facsias and barge boards 

 
ROOF DRAINAGE (PROVISIONAL) 
22 Gauge galvanised mild steel rainwater goods 
with lapped rivetted and soldered joints or seams 
incl7uding all labours as described in: 

 
150x200mm Rectangular box eaves gutter bent six 
times with and including 200mm overlap in 
running length welded to mild steel roof trusses 
with "U" shaped 40x40mm SHS brackets at 
2500mm centers 

 
UPVC pipes 
100mm diameter UPVC down pipe fixed into the 
wall with and including metal clips 

 
Sundries 

 
Extra over gutters for 150mm diameter outlet 

Ditto for 90 degrees bend 

Extra over down pipe for 150mm swan neck bend 

Ditto for 150mm shoe 

Stopped end to 150x200mm gutter 
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B 

 
Prepare and apply one coat of calcium plumbate 
primer and paint two undercoats and one finishing 
coat gloss paint on metal work 

 
Metal surfaces 

Boxing to downpipes 

150x200mm wide medium dressed stone housing 
jointed and pointed in cement and sand (1:3) 
mortar, plastered and painted with wallmaster to 
match external wall finishes 

 
 
 

46 

 
 
 
 
 

23 

 
 
 

SM 

 
 
 
 
 

LM 

  

 

 CARRIED TO COLLECTION     

 

COLLECTION 

ROOFING 
Brought forward from page VP/10 

 
Brought forward from pageVP/11 

Brought forward from page VP/12 

Brought down from above 

    

 TOTAL ROOFING CARRIED TO SUMMARY     



VP/16 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 

A 

 
 
 
 
 
 

B 

 
 
 
 
 
 
 

C 

D 

 
 
 
 
 
 

E 

F 

 
ELEMENT NO.4 

 
 WALLING 

 
External Walling 
Approved Quarry Natural stone or solid concrete 
blocks : bedding and jointing in cement and sand 
mortar (1:4);including reinforcing with 25 x 3mm 
hoop iron in every alternative course 

Walls 200 mm thick 

Damp Proof Course 

Damp proof course : bituminous felt : bedded in 
cement and sand mortar (1:3) : 300 mm laps ( 
measured net-no allowance for laps) 

Horizontal: 200 mm wide 

Internal Walling 

Approved local stone; squared ; machine dressed 
one side; bedding, jointing in cement and sand 
mortar (1:4);including reinforcing with hoop iron 
in every alternative course 

 
Walls 200 mm thick 

Walls 100mm thick with and including hoop iron 
in every alternate course 

 
Damp Proof Course 

 
Damp proof course : bituminous felt : bedded in 
cement and sand mortar (1:3) : 300 mm laps ( 
measured net-no allowance for laps) 

 
Horizontal: 200 mm wide 

Ditto 100 mm wide 

 
 
 
 
 
 
 
 
 
 

1,077 

 
 
 
 
 
 

219 

 
 
 
 
 
 
 

32 

 
180 

 
 
 
 
 
 
 

12 

 
67 

 
 
 
 
 
 
 
 
 
 

SM 

 
 
 
 
 
 

LM 

 
 
 
 
 
 
 

SM 

SM 

 
 
 
 
 
 

LM 

LM 

  

 TOTAL FOR WALLING CARRIED TO 
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ELEMENT NO. 5 

DOORS 

Mild Steel Doors 

 
Mild steel pannelled doors; 100 x 50 x 3mm thick frame 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

6 

 
 
 
 
 
 
 
 

 
19 

 
 

 
11 

 
 
 
 
 

44 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. 

 
 
 
 
 
 
 
 

 
No 

 
 

 
No 

 
 
 
 
 

No 

  

 

 

plugged to concrete or blockwork with 100mm long 
fishtailed 25 x 25 x 2mm thick angle section, 50 x 50 x 
3mm thick hollow section stiles, top, bottom and middle 
rails at 600mm centres vertical and 1016mm centers 
horizontal, angles cut, mitred and welded; grilled upper 
panel infilled with 50 x 50 x 4mm thick mild steel 
square hollow sections; lower panel infilled with 16 
gauge mild steel plate complete with 'multi - lock ' 4 
way lock model 285, high security multi lock cylinder 
protector with stainless steel door handles as 'Union' or 
equal and approved, one coat manufacturer's primer; all 
welding ground to smooth finish, all to the satisfaction 
of the Project Manager 

 
 

Double door; 1800 x 2400mm high 

 
Flush Doors 

 
50mm thick solid core standard flush door faced 
both sides with mahogany veneer and hardwood 
lipped all round in: 

 
Door overall size 900 x 2400 mm high : comprising 
of 900 x 2100 mm high openable leaf and 900 x  
300 mm high fanlight infilled with 6 mm thick   
clear sheet glass (m/s) : decorative beading all  
round the panel- 

 
Ditto but double leaf overall size 1500x2400mm 
high 

 
50mm thick semi-solid core standard flush door 
faced both sides with mahogany veneer and 
hardwood lipped all round in: 

 
Door overal size 850 x 2100 

 CARRIED TO COLLECTION     
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Pannelled Door 

 
50mm thick wrot mahogany panelled doors 
comprising of 150 x 50mm thick stiles and top rail; 
150 x 50mm thick middle and bottom rail 

 
Door overall size 1000 x 2400mm high 

Frames & Finishings 

Wrot mahogany as described in: 

 
200 x 50mm frame with three labours : moulded 
screwed and pelleted 

 
200 x 50mm Transome with four labours : moulded 

 
 
Ditto 150 x 50 mm 

 
75 x 25mm moulded architrave. 

 
20 x 25 mm quadrant beading 
Ironmongery 
Supply and fix the following premium ironmongery 
from approved manufacturer including  all 
necessary matching screws. 

 
Four - lever mortice lock complete with set lever 
brass handle furniture 

 
Three - lever mortice lock complete with set lever 
brass handle furniture 

 
Two- lever mortice lock complete with set lever 
brass handle furniture 

 
Push plate 

Pull plate 

Double action floor springs; hold open: 

 
100mm Pressed heavy duty double washer brass 
hinges 

 
 
 
 
 
 

3 

 
 
 
 
 

426 
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17 

 
852 

 
852 
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44 
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Stainless steel signage plate  - male/female: 

Oval satin nickle floor/ wall mounted door stop. 

Concealed overhead door closer 

Toilets doors  

 
Indicator bolt "Vacant/Engaged" 

Coat & hat hook - rubber tipped: 

Mild steel 

 
25 x 16mm approved door cramps; 250mm long; 
once bent one end drilled and screwed to wood 

 
Allow a sum of Four Hundred Thousands to cover 
unforeseen Items and extra ironmongery 

 
Glazing 

 
Supply and fix 6mm thick clear sheet glass to wood 
with beads (m/s) 

 
In panes of various sizes (fanlight) 

 
13 

 
47 

 
11 

 
 
 

44 

 
44 

 
 

 
389 
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No. 
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Painting and Decoration 
Prepare and apply one coat of aluminium primer as 
"Basco Paints - Duracoat" or "Crown Paints" before 

 
 
 
 

460 

 
1704 

 
 
 
 
 

149 

 
149 

 

460 

 
 

1704 

 
 
 
 
 

86 

 
 
 
 

LM 

LM 

 
 
 

SM 

SM 

LM 

 
 

LM 

 
 
 
 
 

SM 

  

fixing: to back of wood 

 
Surfaces over 200 but not exceeding 300mm 

Surfaces over 100 but not exceeding 200mm 

Prepare and apply three coats of premium quality 
clear varnish as "Basco Paints - Duracoat" or 
"Crown Paints" to 

 
Timber surfaces ; externally 

Timber surfaces ; internally 

Ditto to Surfaces over 200 but not exceeding 
300mm 

 
Ditto to Surfaces over 100 but not exceeding 
200mm 

 
Prepare and apply three coats of premium quality 
clear varnish as "Basco Paints - Duracoat" or 
"Crown Paints" to 

 
Steel surfaces ; externally 

 CARRIED TO COLLECTION     

 COLLECTION 

 
DOORS 
Brought forward from page VP/17 

Brought forward from page VP/18 

Brought forward from page VP/19 

Brought down from above 

    

 TOTAL FOR DOORS CARRIED TO 
SUMMARY 
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ELEMENT NO. 6 
WINDOWS 
 
Supply, assemble and fix the following purpose- 
made mild steel casement windows; standard metal 
section from approved manufacturer complete with 
frames, transomes, mullions and with and including 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3 

 
1 

 
2 

 
1 

 
3 

 
3 

 
1 

 
 

116 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. 

 
No. 

 
No. 

 
No. 

 
No. 

 
No. 

 
No. 

 
 

SM 

  

permanent ventilators comprising "T" bar, gauze  
and 16 gauge sheet metal hood 50mm high x 50mm 

projection to full width of window, coupling 
mullions, approved ironmongery and one coat 
manufacturer's primer; all welding ground to 
smooth finish. 

 
Steel; for glazing with putty, lugs to two jambs, 
cutting and pinning to concrete or blockwork, 
fixing to head and sill with screws; plugging 

 
Window overall size 3500 x 800 mm high : 

Window overall size 1800 x 800 mm high : 

Window overall size 5000 x 800 mm high : 

Window overall size 6800 x 1500 mm high : 

Window overall size 10500 x 1800 mm high : 

Window overall size 5000 x 1800 mm high : 

 
Window overall size 13075 x 2400 mm high : 

Glazing 

4mm Thick clear sheet glass panes over 0.1 but not 
exceeding 0.5 square meters; fixing with putty 
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Window Cills 
200 x 150 x 30 mm thick concrete window cill with 
one curved edge including bedding and pointing in 
cement and sand mortar (1:3) mortar 

 
Window Board 
Mahogany: selected and kept clean 
200 x 25 mm Window board; plugged 

 
35 x 35 mm decorated beading 

Blinds 

25mm x 0.25mm thick Aluminium shutter/blinds 
manual controlled of customized colour to match or 
to Architects requirement. 

 
Painting and Decorations 
On Metal work 

 
Prepare and apply three coats oil paint full gloss to 
Crown Solo or other equal and approved to: - 

 
General window surfaces; over 300mm girth 
internal 

 
General window surfaces; 
On wood 

 
Aluminium primer or other equal and approved 
wood primer before fixing: - 

 
Backs of frame, board, etc over 200mm but not 
exceeding 300mm girth 

 
Prepare and apply three coats polyurethane clear 
varnish on woodwork internally 

 
Frames; 200 to 300mm girth 

 
Frames not exceeding 100mm girth; internal 
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69 

 
69 
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116 

 
 
 
 
 

69 
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WINDOWS 

 
Brought forward from page VP/21 

Brought forward from page VP/22 
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ELEMENT NO. 7 

FINISHES 

The contractor shall supply samples of all finishes 
for approval by the client before application 

 
Floor Finishes 
Screed; cement and sand 1:4 with approved 
integral dust proofing additive wood floated. 
40mm to floors steel trowelled smooth 

 
30 mm thick to floors to receive mazeras 

Ditto to receive granito tiles 

32 mm thick to receive Ceramic tiles 

Ditto to receive quarry tiles 

Ditto to receive Ceramic tiles-Landing 

 
Ditto to risers 100-200 mm girth to receive 
Ceramic tiles 

 
Ditto to treads 200-300 mm girth Ceramic tiles 

100 x 20 mm Screed thick skirting 

Granito Tiles 
Approved granitto tiles; local regular or other 
approved pattern; bedding and jointing in cement 
sand (1:40 mortar; grouting with matching cement 

 
10mm thick; butt joints both ways ; to cement base 
(m/s); to floors level; internal 

 
100 mm thick skirting; straight junction with wall 
and floor finish. 

 
Non slip Quarry tiles 
Approved granitto tiles; local regular or other 
approved pattern; bedding and jointing in cement 
sand (1:40 mortar; grouting with matching cement 
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25mm thick; butt joints both ways ; to cement base 
(m/s); to floors level; internal 

 
Ceramic Tiles 
Non- slip floor tiles, local approved colour; glazed; 
to regular pattern bedding and jointing in cement 
mortar (1:4). Grouting joints with matching colour 
cement 

 
300 x 300 x 8 mm ceramic tiles to floors 

Ditto to landings 

Ditto to risers 100-200 mm girth 

 
Ditto to treads 200-300 mm girth : with non slip 
grooves and rounded nose 

Ditto 150 x 8 mm thick skirting 

Mazeras stone finish 
Mazeras stone floor tiles, local approved colour; to  
regular pattern bedding and jointing in cement 
mortar (1:4). Grouting joints with matching colour 
cement 

 
Horizontal surfaces: canopy, terrace 

 
100 mm thick skirting; straight junction with wall 
and floor finish. 

 
231 

 
 
 
 
 
 
 

561 

 
11 

 
87 

 

87 

 

67 

 
 
 
 
 
 

558 
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Wall Finishes 

 
Plaster; 9mm first coat of cement, lime putty and 
sand (1:2:9); 4mm second coat of cement lime 
putty and sand (1:1:6); Steel trowelled 
13 mm thick 2No. Coatwork to walls,beams and 
columns 

 
Plaster as before described. 

 
Ditto to sloping soffites of staircases 

Ditto to landings 

Backing; cement and sand 1:4 with approved 
integral dust proofing additive wood floated 

 
15 mm thick to receive ceramic tiles 

 
Glazed wall tiles, local approved colour; glazed; to 
regular pattern bedding and jointing in cement 
mortar (1:4). Grouting joints with matching colour 
cement 

 
6 mm Thick approved coloured ceramic tiles to 
wall surfaces 

 
Plastic edging (Provisional) 

 
Prepare and apply three coats of premium quality 
silk vinyl paint as "Basco Paints - Duracoat" or 
"Crown Paints" or equal and approved to:- 

 
walls,beams,columns 
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CEILING FINISHES 
Acoustic ceiling  
Suspended accoustic ceiling as ''Hunter Douglas'' or 

 
 
 
 
 

128 

 
 
 
 

768 

 
 
 
 
 

768 

 
 
 
 
 
 
 

1077 

 
 

596 

 
 
 
 
 

SM 

 
 
 
 

SM 

 
 
 
 
 

SM 

 
 
 
 
 
 
 

SM 

 
 

SM 

  

other equally approved : taped and filled joints : on 
and including metal grid system :  

 
Horizontal ceiling lining 

 
Prepare and apply three coats first grade plastic 
emulsion paint to: 

 
Plastered concrete soffites 

 
Plaster; 12mm thick 2 No. coatwork, 9mm first 
coat of cement sand (1:6); 3mm second coat of 
cement and lime putty (1:10); steel trowelled to 
concrete or blockwork base generally to: - 

 
Soffits of slabs 

External Wall Finishes 

Plaster; 12mm thick 2 No. coatwork, 9mm first 
coat of cement sand (1:6); 3mm second coat of 
cement and lime putty (1:10); steel trowelled to 
concrete or blockwork base generally to: - 

 
Walls, beams and columns; External 

 
Medium textured wall master byramix coating on 
and including 12mm thick render; applied as per 
the manufacturer's instructions 
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15mm Thick cement sand (1:4) rendering to wall; 
wood float finish to receive blue stone cladding 
(ms) 

 
Bush hammered blue stone cladding to architects 
specifications and details 

 
Terraces 
40mm thick fair faced hardened screed(1:3) to 
external concrete seating terraces 

 
 

481 

 

 
481 
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SM 
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ELEMENT NO. 8 

BALUSTRADING(ALL PROVISIONAL) 

 

Mild Steel ; with smooth welded joints and all 
necessary connection plates and bolts 

 
Balustrades and railings : all joints ground smooth : 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

202 

 
 
 
 
 
 

202 

 
34 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LM 

 
 
 
 
 
 

LM 

NO 

  

one shop coat primer undercoat and spray paint  
with automotive metallic and gloss paint as "Basco 
Paints - Duracoat" or "Crown Paints" as directed :  
to Architect's detail 

 
900 mm high raking balustrading comprising of 75 
mm diameter x 3mm thick stainless steel CHS 
handrail (M/S) , 4No. 25 mm diameter x 3 mm 
thick horizontal middle rails and 1NO. 40mm 
horizontal bottom rails : 80 mm long lugs, one end 
fish tailed and built into concrete work : 900 mm 
long x 50 mm diameter x 3 mm thick balusters at 
1000 mm centres ; plate brackets ; to Architect's 
detailed drawing 

 
Handrail: Stainless steel 
 
75 mm diameter x 3 mm raking handrail : ditto 

Extra over for forming bends 

 BALUSTRADING CARRIED TO SUMMARY     
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ELEMENT NO. 9 

 
FITTING AND FIXTURES(ALL 
PROVISIONAL) 

 
Allow a provisional sum of Kenya Shillings Five 
Hundred Thousand (Kshs 500,000.00)for Fitting 
and fixtures works 

    

 
ITEM 

  

 FITTING AND FIXTURES CARRIED TO 
SUMMARY 
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VIP PAVILLION 

SUMMARY 

 
 
DEMOLITIONS 

 
SUBSTRUCTURES 

 
REINFORCED CONCRETE 
SUPERSTRUCTURES 

 
ROOFING & RAINWATER DISPOSAL 

WALLING 

DOORS 

WINDOWS 

FINISHES 

BALUSTRADING 

FITTING AND FIXTURES 

  
 
 
 
 

Page 

VP/2 

VP/6 

VP/9 

 

VP/13 

VP/14 

VP/20 

VP/23 

VP/28 

VP/29 
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 TOTAL FOR VIP PAVILLION CARRIED TO 
VOLUME ONE SUMMARY 
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ELEMENT NO. 1 

 
 
 
 
 
 
 
 
 
 
 
 

 
366 

 
 

549 
 
 

58 
 

265 
 
 

 
243 

 

629 
 
 

366 
 
 
 

440 
 

 
366 

 
 
 
 
 
 
 
 
 
 
 
 

 
SM 

 
 

CM 
 
 

CM 

CM 

 
 

CM 

CM 

SM 
 
 
 

CM 
 

 
SM 

  

SUBSTRUCTURES 

(All provisional) 

NB: Blasting shall not be allowed since there are 
other highrise developments nearby and the  
bidders are expected to take this into  
consideration in their rates. 

Excavations 
Clear site of all shrubs and undergrowth including 
grubbing up of roots and dispose off as directed. 

Excavate not exceeding 1.5m deep to remove black 
cotton soil. 

Excavate trenches for strip foundation not 
exceeding 1.5 metres from reduced level 

Ditto for column bases 

Filling and Carting away 

Return, fill and ram with selected and approved 
excavated material around excavations 

Load and cart away excavated materials from site 

300mm Thick approved hardcore bed handpacked, 
well watered and compacted laid in layers of 
150mm thick 

Imported murram bacfill beneath hardcore, watered 
and machine - compacted in layers not execeeding 
100mm thick. 

50 mm selected fine material to hardcore surfaces, 
well rolled and leveled to receive concrete 
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1000 gauge polythene sheeting with sides and end 
laps as described laid on blinded surfaces 

366 SM 
  

Plain concrete (1:4:8) in 
  

50mm Thick blinding to strip foundation 58 SM 

50mm Thick blinding to col bases 173 SM 

Vibrated reinforced concrete grade 25/20 (1:2:4) in: 
  

Strip footing 12 CM 

Column bases 39 CM 

Substructure columns 4 CM 

150mm Thick ground bed 366 SM 

Ground beam 12 CM 

Sawn formwork to: 
  

Edges of floor bed 75 - 150mm high 85 LM 

Sides of strip footing 39 SM 

Sides of column bases and columns 369 SM 

Sides and soffits of ground beams 78 SM 

Mild Steel reinforcement as described including  
  

cutting to length, bending and fixing including all    

necessary tying wires and spacing blocks (all    

provisional)   

Assorted bars 10,050 KG 

Steel fabric mesh reinforcement to B.S. 4483 
  

No. A 142 fabric weighing 2.22Kg/sm fixed in bed 366 SM 

Natural stone walling in cement and sand (1:3)  
  

mortar and including reinforcing with 20 x 3mm    

thick hoop iron in every alternate course.   

200mm Thick walling 218 SM 
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COLLECTION 
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Brought forward from Page ST/3 

Brought forward from page ST/4 

    

 TOTAL FOR SUBSTRUCTURE CARRIED 
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ELEMENT NO. 2 
 
REINFORCED CONCRETE 
SUPERSTRUCTURES 

STRUCTURAL FRAME 
Insitu reinforced concrete: grade 25/20 : vibrated 
in:- 

50mm thick concrete on top of chaquered plates 
including brc 

 
 
 
 
 
 
 
 
 

390 

 
 
 
 
 
 
 
 
 

SM 

  

 TOTAL FOR SUPERSTRUCTURE CARRIED 
TO SUMMARY 
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ELEMENT NO. 3 

STRUCTURAL STEELWORK 

 
Supply, deliver to site and erect mild steel frame 
steelwork to BS 449 with and including welds 
and bolting connections. Rates to include for all 
materials,labour ,stiffeners,welding or bolts , 
wastage and cutting,drilling all gusset plates 
fastenings and connections and all other items 
necessary for satisfactory incorporation into 
works including wire brushing surfaces free 
from rust,steel to be painted with one coat an  
epoxy primer containing zinc chromate followed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2,882 
 
 
 

1,943 
 
 
 

4,054 
 

146 
 
 
 

452 
 
 
 
 

195 
 
 

6 
 
 

12 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KG 
 
 
 

KG 
 
 
 

KG 

KG 

 
 

KG 
 
 
 
 

No. 
 
 

No. 
 
 

No. 

  

by two coats of masterseal SP 120 before 
fabrication and one other coat after fabrication 

 
Columns and posts , size 
 
- 150X150X6mm x 27.13kg/m SHS 
 
Beams , size 
 
- 203 x 133 x 25.1kg/m UB 

Stand members , size 

- 100X50X4mm RHS 
 
- 50X50X4mm SHS 
 
Braces, size 
 
- 100X50X4mm RHS 

 
Decking, decking beares and mild steel plates and 
bolts 

 
-2,000x1,000x6mm thick chequred plate 

 
- 600x300x8mm plate bolted to reinforced concrete 
colums 

 
- 300x300x6mm plate bolted to reinforced concrete 
colums 

 Carried to Collection     



ST/6 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 

A 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
C 

 
 
 

D 
 
 
 

E 
 
 
 

F 

G 

 
Bolts,nuts and washers 

 
16 mm Diameter holding down RAG bolts with nut 
and washer fixed to reinforced concrere columns, 
lenghth 
- 200 mm 

 
12 mm Diameter holding down RAG bolts with nut 
and washer fixed to reinforced concrere columns, 
lenghth 
- 200 mm 

 
ROOFING AND RAINWATER DISPOSAL 
 
All structural steelworks shall be in accordance 
with ASTM A500 KS02-104 Grade 250,all 
welding in accordance with BS5135 and bolts 
and nuts,grade 4.6 to BS4360.All steelwork shall 
be primed withn red oxide before delivery to 
site. 

 
The following in 6no trusses spanning at 14,000 
mm and placed at 8850mm high above ground level 

 
 
External members , size 
 
- 100X50X4mm RHS 
 
Internal members , size 
 
- 50X50X4mm SHS 

 
Z-Purlins , size 
 
- 100X50X2mm RHS 

 
Bracing, size 
 
- 50X50X4mm SHS 
 
- 100X50X4mm RHS 
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Mild steel plates and bolts 

 
- 252x160x15mm ms plate welded to columns; 
bolted to rafters 

 
- 75x75x6 mm ms plate at purlin rafters connection 

 
100mm long 75 x 50 x 4mm angle cleats welded to 
truss rafter and bolted with 2no. M12 bolts to the Z -
purlins 

 
Bolts,nuts and washers 

 
16 mm Diameter bolts with nut and washer fixed to 
rafters  
- 150 mm 

 
16 mm Diameter bolts with nut and washer fixed to 
columns  
- 150 mm 

 
Sundries(Provisional) 
Allow for site welding 

 
 
Allow for truss hoisting, placing in position and 
fixing into concrete columns/beams with base 
plates,bolts,nuts and washers to Engineer's approval 
 
Painting and decoration 

 
Prepare and apply one undercoat and two finishing 
coats of gloss paint available from approved 
manufacturer as described on; 

 
Prepare surfaces,apply primer,one undercoat and 
two finishing coats of 'Crown' or other equal and 
approved gloss oil paint on all steel work after 
erection (measured net overall) 

 
 
Roof covering in 24G galvanised iron sheets; 
150mm laps both sides ; and fixing to C purlins 
(m.s.) on steel trusses (m.s.) with zinc nails at 
5000mmc/c all laid to fall 

 
 
 
 

12 

 
78 

 
 

78 
 
 
 
 
 
 

456 
 
 
 

48 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

648 
 
 
 
 
 

 
420 

 
 
 
 

No. 

 
No. 

 
 

No 
 
 
 
 
 
 

No. 
 
 
 

No. 
 
 

Item 
 

 
Item 

 
 
 
 
 
 
 
 
 
 

SM 
 
 
 
 
 

 
SM 

  

 Carried to Collection     



ST/8 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 

A 
 
 
 

B 

C 

D 

 
 

E 

F 

 
 
 
 

G 

H 

 
RAINWATER DISPOSAL 

 
24g Galvanised mild steel sheeting; all welds 
ground smooth 

 
150 x 100mm box gutter including soldered joints 
in the running length fixed to fascia board with and 
including brackets at approved centers 

 
Extra; for 900 corners. 

 
Extra; 100mm dia.outlet 100mm long 

 
100mm dia. rainwater downpipe fixed with and 
including mild steel straps at 900mm centres, 
plugged and screwed to wall 

 
Extra; swanneck bend with 1135mm projection 

Extra; horse shoe bend 

Prepare and apply one zinc plumbate primer and 
three coats of approved super gloss oil paint to:- 

 
On Metal work 

General surfaces; over 300mm girth external 

Small pipes 

 
 
 
 
 
 
 

30 

 
4 

 
4 

 
 
 

35 

 
4 

 
4 

 
 
 
 
 
 

104 

 
35 

 
 
 
 
 
 
 

LM 

 
No 

No 

 
 

LM 

 
No 

No 

 
 
 
 

SM 

LM 

  

 Carried to Collection     

  
 
Brought forward from Page ST/5 

Brought forward from page ST/6 

Brought forward from page ST/7 

Brought forward above 

    

 STRUCTURAL STEEL WORK & ROOFING 
CARRIED TO SUMMARY 

    



ST/9 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 

 
A 

 
ELEMENT NO. 4 

FINISHES 

The contractor shall supply samples of all finishes 
for approval by the client before application 

 
Floor Finishes 
Screed; cement and sand 1:4 with approved integral 

 
 
 
 
 
 
 
 
 
 

 
336 

 
 
 
 
 
 
 
 
 
 

 
SM 

  

 

 

dust proofing additive wood floated. 

40mm to floors steel trowelled smooth 

 FINISHES CARRIED TO SUMMARY     



ST/10 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 

B 

 
ELEMENT NO. 5 

BALUSTRADING(ALL PROVISIONAL) 

 

Mild Steel ; with smooth welded joints and all 
necessary connection plates and bolts 
 
Balustrades and railings : all joints ground smooth : 
one shop coat primer undercoat and spray paint 
with premium quality automotive metallic and gloss 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

52 
 
 
 
 
 
 

52 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LM 
 
 
 
 
 
 

LM 

  

paint as directed : to Architect's detail 

 
900 mm high raking balustrading comprising of 75 
mm diameter x 3mm thick stainless steel CHS 
handrail (M/S) , 4No. 25 mm diameter x 3 mm 
thick horizontal middle rails and 1NO. 40mm 
horizontal bottom rails : 80 mm long lugs, one end 
fish tailed and built into concrete work : 900 mm 
long x 50 mm diameter x 3 mm thick balusters at 
1000 mm centres ; plate brackets ; to Architect's 
detailed drawing 

 
Handrail: Stainless steel 
 
75 mm diameter x 3 mm raking handrail : ditto 

 BALUSTRADING CARRIED TO SUMMARY     



ST/11 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 

1 

 
2 

 

3 
 

4 

 
5 

 
 
SOUTHERN , NOTHERN & EASTERN 
PAVILLION STANDS  

 
SUMMARY 
 
 
 
SUBSTRUCTURES 

CONCRETE STRUCTURES 

STRUCTURAL STEELWORKS AND ROOFING 
 
 
FINISHES 

BALUSTRADING 

 
 
 

SUB-TOTAL 
 
 
 
 

X 5 

  
 
 
 
 
 

Page 

ST/3 

ST/4 

ST/8 
 

ST/9 

ST/10 

  

 

 TOTAL FOR FIVE (5) NO STEEL 
PAVILLION STANDS CARRIED TO 
VOLUME ONE SUMMARY 

    



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EARTH TERRACE ROOFING 



RF/1 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 

B 
 
 

D 
 
 
 
 

E 

F 

 
G 

 
 
 

H 

J 

 
 
 

J 

 
ELEMENT NO. 1 

    

SUBSTRUCTURES 
  

(All provisional) 
  

NB: Blasting shall not be allowed since there are 
  

other highrise developments nearby and the    

bidders are expected to take this into    

consideration in their rates.   

Excavations 
  

Clear site of all shrubs and undergrowth including 
grubbing up of roots and dispose off as directed. 

198 SM 

Excavate not exceeding 1.5m deep to remove black 
cotton soil. 

 
297 

 
CM 

Excavate for column bases not exceeding 1.5m and 
cart away 

 
41 

 
CM 

Filling and Carting away 
  

Return, fill and ram with selected and approved 
excavated material around excavations 

 
19 

 
CM 

Load and cart away excavated materials from site 20 CM 

Plain concrete (1:4:8) in 
  

50mm Thick blinding to col bases 33 SM 

Vibrated reinforced concrete grade 25/20 (1:2:4)  
  

in:   

Column bases 15 CM 

Substructure columns 2 CM 

Sawn formwork to: 
  

 
Sides of column bases and columns 

 
72 

 
SM 

 CARRIED TO COLLECTION     



RF/2 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 

A 

B 

Mild Steel reinforcement as described including 
cutting to length, bending and fixing including all 
necessary tying wires and spacing blocks (all 
provisional) 

 
12mm diameter bars 

8mm diameter bars 

 
 
 
 
 

1,200 

 
1,100 

 
 
 
 
 

KG 

KG 

  

 CARRIED TO COLLECTION     

  
COLLECTION 

SUBSTRUCTURES 

Brought forward from Page RF/1 

Brought forward from page RF/2 

    

 TOTAL FOR SUBSTRUCTURE CARRIED TO 
SUMMARY 

    



RF/3 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 

B 
 
 
 

C 
 
 

D 
 
 
 
 
 
 
 

E 
 
 
 
 

F 

 
ELEMENT NO. 2 

STRUCTURAL STEELWORK 

 
Supply, deliver to site and erect mild steel frame 
steelwork to BS 449 with and including welds 
and bolting connections. Rates to include for all 
materials,labour ,stiffeners,welding or bolts , 
wastage and cutting,drilling all gusset plates 
fastenings and connections and all other items 
necessary for satisfactory incorporation into 
works including wire brushing surfaces free 
from rust,steel to be painted with one coat an  
epoxy primer containing zinc chromate followed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4,163 
 
 
 

1,155 
 
 
 
 

6 
 
 

18 
 
 
 
 
 
 

36 
 
 
 
 

144 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KG 
 
 
 

KG 
 
 
 
 

No. 
 
 

No. 
 
 
 
 
 
 

No. 
 
 
 
 

No. 

  

by two coats of masterseal SP 120 before 
fabrication and one other coat after fabrication 

 
Columns and posts , size 

150X150X6mm x 27.13kg/m SHS 

Beams , size 
 
203 x 133 x 25.1kg/m UB 

Mild steel plates and bolts 

600x300x8mm plate bolted to reinforced concrete 
colums 

 
- 300x300x6mm plate bolted to reinforced 
concrete colums 

 
Bolts,nuts and washers 

 
16 mm Diameter holding down RAG bolts with nut 
and washer fixed to reinforced concrere columns, 
lenghth 
- 200 mm 

 
12 mm Diameter holding down RAG bolts with nut 
and washer fixed to reinforced concrere columns, 
lenghth 
- 200 mm 

 Carried to Collection     



RF/4 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 

B 
 
 
 

C 
 
 
 

D 

E 

 
 

F 
 
 

G 
 
 

H 

 
ROOFING AND RAINWATER DISPOSAL 

 
All structural steelworks shall be in accordance 
with ASTM A500 KS02-104 Grade 250,all 
welding in accordance with BS5135 and bolts 
and nuts,grade 4.6 to BS4360.All steelwork shall 
be primed withn red oxide before delivery to  
site. 

 
The following in 6no trusses,spanning at 7000mm 
and placed at 8850mm high above ground level 

 
External members , size 
 
- 100X50X4mm RHS 

 
Internal members , size 
 
- 50X50X4mm SHS 

 
Z-Purlins , size 
 
- 100X50X2mm RHS 

 
Bracing, size 
 
- 50X50X4mm SHS 
 
- 100X50X4mm RHS 

 
Mild steel plates and bolts 

 
- 252x160x15mm ms plate welded to columns; 
bolted to rafters 

 
- 75x75x6 mm ms plate at purlin rafters connection 

 
100mm long 75 x 50 x 4mm angle cleats welded to 
truss rafter and bolted with 2no. M12 bolts to the Z -
purlins 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
761 

 
 
 

395 
 
 
 

722 
 
 
 

370 
 

392 
 
 
 
 

12 

 
42 

 
 

42 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
KG 

 
 
 

KG 
 
 
 

KG 
 
 
 

KG 

KG 

 
 
 

No. 

 
No. 

 
 

No 

  

 Carried to Collection     



RF/5 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 

A 
 
 
 

B 
 
 

C 
 
 

D 
 
 
 
 
 
 
 
 
 
 

E 
 
 

 
F 

 
 
 
 
 
 
 
 
 

G 

 
 
Bolts,nuts and washers 

 
16 mm Diameter bolts with nut and washer fixed to 
rafters  
- 150 mm 

 
16 mm Diameter bolts with nut and washer fixed to 
columns  
- 150 mm 

 
Sundries(Provisional) 
Allow for site welding 

 
Allow for truss hoisting, placing in position and 
fixing into concrete columns/beams with base 
plates,bolts,nuts and washers to Engineer's 
approval 
 
Painting and decoration 

 
Prepare and apply one undercoat and two finishing 
coats of gloss paint available from approved 
manufacturer as described on; 

 
Prepare surfaces,apply primer,one undercoat and 
two finishing coats of 'Crown' or other equal and 
approved gloss oil paint on all steel work after 
erection (measured net overall) 

 
 
Roof covering in 24G galvanised iron sheets; 
150mm laps both sides ; and fixing to C purlins 
(m.s.) on steel trusses (m.s.) with zinc nails at 
5000mmc/c all laid to fall 

 
RAINWATER DISPOSAL 

 
24g Galvanised mild steel sheeting; all welds 
ground smooth 

 
150 x 100mm box gutter including soldered joints 
in the running length fixed to fascia board with and 
including brackets at approved centers 

 
 
 
 
 
 

504 
 
 
 

48 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

400 
 
 
 
 
 

 
210 

 
 
 
 
 
 
 
 

30 

 
 
 
 
 
 

No. 
 
 
 

No. 
 
 

Item 
 
 

Item 
 
 
 
 
 
 
 
 
 
 

SM 
 
 
 
 
 

 
SM 

 
 
 
 
 
 
 
 

LM 

  

 Carried to Collection     



RF/6 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 

A 

B 

C 

 
 

D 

E 

 
 
 
 

F 

G 

 
 
Extra; for 900 corners. 

 
Extra; 100mm dia.outlet 100mm long 

 
100mm dia. rainwater downpipe fixed with and 
including mild steel straps at 900mm centres, 
plugged and screwed to wall 

 
Extra; swanneck bend with 1135mm projection 

Extra; horse shoe bend 

Prepare and apply one zinc plumbate primer and 
three coats of approved super gloss oil paint to:- 

 
On Metal work 

General surfaces; over 300mm girth external 

Small pipes 

 
 

4 

 
4 

 
 
 

35 

 
4 

 
4 

 
 
 
 
 
 

104 

 
35 

 
 

No 

No 

 
 

LM 

 
No 

No 

 
 
 
 

SM 

LM 

  

 Carried to Collection     

  
 
Brought forward from Page RF/4 

Brought forward from page RF/6 

Brought forward from page RF/7 

Brought forward above 

    

 STRUCTURAL STEEL WORK & ROOFING 
CARRIED TO SUMMARY 

    



RF/7 
 

ITE 
M DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 

1 
 

2 

 
 
SOUTHERN , NOTHERN & EASTERN 
PAVILLION STANDS  

 
SUMMARY 
 
 
 
SUBSTRUCTURES 

 
STRUCTURAL STEELWORKS AND ROOFING 
 
 
 
 
 

SUB TOTAL 
 
 
 
 
 
 
 
 
 

X 4 

  
 
 
 
 
 
 

Page 

RF/3 

RF/7 

  

 

 TOTAL FOR FOOFING FOR FOUR(4) 
NUMBER EARTH TERRACE ROOFING 
CARRIED TO VOLUME ONE SUMMARY 

    



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ABLUTION BLOCK 



AB/1 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 
 

B 
 
 

C 
 
 

C 
 
 

D 
 
 
 
 

E 
 

F 
 
 
 
 

G 
 
 
 
 

H 

 
 
ABLUTION BLOCK 

    

ELEMENT NO. 1 
  

SUBSTRUCTURES 
  

(All provisional)   

NB: Blasting shall not be allowed since there are    

other highrise developments nearby and the bidders    

are expected to take this into consideration in their    

rates.   

Site Preparation 
  

Clear site of all bushes, shrubs and grub up roots and   

remove from site 160 SM 

Excavations & Earthworks 
  

Bulk excavation for black cotton soil to reduced levels 
  

depth not exceeding 1.5 M 160 CM 

Excavation for strip fondation commencing at reduced 
  

levels depth not exceeding 1.5M 55 CM 

Excavation for bases commencing at reduced levels 
  

depth not exceeding 1.5M 4 CM 

Extra over all descriptions of excavations and removal 
  

from site for excavating in rock 18 CM 

Disposal of excavated material 
  

Fillings aroundfdn: backfill and compact in 150 mm 
  

layers: selected excavated materials 35 CM 

Remove surplus spoil from site to an authorized   

dumping site 183 CM 

Planking and strutting 
  

Planking and strutting to sides of all excavations: keep 
  

excavations free from all falling materials  ITEM 

Disposal of Water 
  

Keep excavations free from all water including spring, 
  

underground and running water.  
ITEM 

 CARRIED TO COLLECTION     



AB/2 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 

 
A 

 
 
 
 

B 
 
 
 
 
 
 
 

C 
 
 
 
 
 

D 
 
 
 

E 

F 

G 

 
 
 
 
 
 
 
 
 
 

H 

 

Hardcore Filling 

    

300mm thick fillings in making up levels: levelled and 
compacted in 150 mm layers 

 
150 

 
SM 

Murram 
  

50mm Thick murram blinding to surfaces of hardcore  
150 

 
SM 

Insecticide treatment 
  

'Premise 200CC'' insecticide treatment on top of   

hardcore filling and over foundation walls applied as per     

manufacturer's instruction with a 10 year guarantee   

To murram surface 150 SM 

Concrete Work 
  

Insitu concrete mix (1:4:8): in 
  

50 mm thick blinding under walls foundations 41 SM 

Insitu reinforced concrete: CLASS 25 vibrated in:- 
  

Strip footing 9 CM 

Ground beams 4 CM 

Floor bed 150 mm thick 150 SM 

Reinforcement ( Provisional ) 
  

Supply and fix steel bar reinforcement including 
bending, hooking, tying wire, cutting, spacers and 
supporting all in position 

  

High tension square twisted mild steel bars 
reinforcement to BS 4449 in structural concrete work 
(Provisional) 

  

Assorted bars 1800 KG 

 CARRIED TO COLLECTION     



AB/3 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
A 

 
 
 
 
 

B 

C 

D 

 
 

E 
 
 
 
 
 
 
 

F 
 
 
 

G 
 
 
 
 
 
 

H 
 
 
 

I 
 
 
 
 
 
 

J 

 
BRC Fabric mesh reinforcement Ref. A193 with 200 

    

mm laps (measured net ; no allowances made for laps)   

to basement floor bed 150 SM 

Marine board formwork: to 
  

Edges: slab not exceeding 150 mm girth 52 LM 

Sides of foundation 30 SM 

Sides and soffits of ground beams 58 SM 

Damp proof membrane 
  

1000 gauge polythene laid under surface beds 150 SM 

Walling 
  

Natural stone walling in cement and sand (1:3) mortar  
  

and including reinforcing with 20 x 3mm thick hoop    

iron in every alternate course.   

200mm Thick walling 142 SM 

Insitu Finishings 
  

14mm thick 2 No. coatwork cement sand (1:3) render; 
  

wood floated to concrete or blockwork base to walls; 15 SM 

Painting and Decorations 
  

Prepare and apply three coats bituminous paint to: 
  

Wood floated rendered plinths over 300mm girth 15 SM 

Insitu Finishings 
  

14mm thick 2 No. coatwork cement sand (1:3) render; 
  

wood floated to concrete or blockwork base to walls; 14 SM 

Painting and Decorations 
  

Prepare and apply three coats bituminous paint to: 
  

Wood floated rendered plinths over 300mm girth 14 SM 

 CARRIED TO COLLECTION     



AB/4 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 
  

SUBSTRUCTURES 
 
Brought Forward From Page AB/1 

Brought Forward From Page AB/2 

Brought Forward From Page AB /3 

    

 TOTAL SUBSTRUCTURE CARRIED TO 
SUMMARY 

    



AB/5 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 

C 

D 

 
ELEMENT NO.2  
 
REINFORCED CONCRETE 
SUPERSTRUCTURES 

 
Insitu reinforced concrete: grade 25 : vibrated in:- 
 
Beams 

 
Reinforcement ( Provisional ) 
 
Supply and fix steel bar reinforcement including 
bending, hooking, tying wire, cutting, spacers and 
supporting all in position 

 
High tension square twisted mild steel bars 
reinforcement to BS 4449 in structural concrete work 
(Provisional) 

 
Assorted bars 

 
Sawn timber formwork: to 

Sides and soffits of beams 

Sides of columns 

 
 
 
 
 
 
 

4 
 
 
 
 
 
 
 
 
 
 

400 
 
 
 

58 

 
19 

 
 
 
 
 
 
 

CM 
 
 
 
 
 
 
 
 
 
 

KG 
 
 
 

SM 

SM 

  

 TOTAL REINFORCED CONCRETE 
SUPERSTRUCTURES CARRIED TO SUMMARY 

    



AB/6 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 
 
 

B 

C 

 
 
 
 
 
 

D 

E 

ELEMENT NO. 3 

 
EXTERNAL WALLING 
 
Precast concrete grade 20(12mm aggregate) including 
formwork, finishing fair on all exposed surfaces and 
hoisting and placing in position, bedding, jointing and 
pointing in cement and sand (1:3) mortar 

 
200 x 200 mm Lintel reinforced with and including two 
12mm diameter mild steel rods hooked at ends (in 74 

 
Approved local stone of the approved colour; 
squared ; hand dressed one side to Zero joint; 
bedding, jointing in cement and sand mortar 
(1:4);including reinforcing with hoop iron in every 
alternative course 

 
Walls 200 mm thick 

Ditto gable ends 

Damp Proof Course 

Damp proof course : bituminous felt : bedded in cement 
and sand mortar (1:3) : 300 mm laps ( measured net-no 
allowance for laps) 

 
Horizontal: 200 mm wide 

 
200 mm eaves filling, 200mm high including dressing 
between rafters 

 
 
 
 
 
 
 
 
 
 

18 
 
 
 
 
 
 
 

118 

 
19 

 
 
 
 
 
 
 

57 
 
 

33 

 
 
 
 
 
 
 
 
 
 

LM 
 
 
 
 
 
 
 

SM 

SM 

 
 
 
 
 
 

LM 
 
 

LM 

  

 TOTAL EXTERNAL WALLING CARRIED TO 
SUMMARY 

    



AB/7 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 

A 

B 

 
 
 
 
 
 

C 

D 

ELEMENT NO. 4 

INTERNAL WALLING 

Approved local stone; squared ; machine dressed  
one side; bedding, jointing in cement and sand 
mortar (1:4);including reinforcing with hoop iron in 
every alternative course 

 
Walls 200 mm thick 

Ditto 100mm thick 

Damp Proof Course 

Damp proof course : bituminous felt : bedded in cement 
and sand mortar (1:3) : 300 mm laps ( measured net-no 
allowance for laps) 

 
Horizontal: 200 mm wide 

Horizontal: 100 mm wide 

 
 
 
 
 
 
 
 
 

51 

 
124 

 
 
 
 
 
 
 

19 

 
84 

 
 
 
 
 
 
 
 
 

SM 

SM 

 
 
 
 
 
 

LM 

LM 

  

 TOTAL INTERNAL WALLING CARRIED TO 
SUMMARY 

    



AB/8 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 
 
 

 
B 

C 

D 

E 

F 

 
 

G 

H 

 
 

I 

J 

ELEMENT NO. 5 

 
ROOFING CONSTRUCTION, COVERING AND 
RAIN WATER DISPOSAL 

 
Galvanized steel IT5 box profile sheets; 28 gauge; 
prepainted 

 
Roof covering; 150mm laps on one end and one and a 
half corrugation side lap; and nailing to 75 x 50mm 
celcured sawn cypress purlins (m/s) to receive 
interlocking tiles (m/s) 

 

Truss Type 1 

 
The following 9 No. timber trusses spanning at 9m and 
placed 2000c/c and 3m from ground level 

 
100x50 mm rafters 

150x50 mm kingpost 

100x50 mm collar piece 

100x50 mm struts & ties 

150x50mm tie beam 

End of trusses 

75X50mm purlins 

100x50mm wall plate 

Wrot cypress as described 

250X25mm fascia board 

100x20mm T&G in eaves boarding 

 
 
 
 
 
 
 
 
 
 

 
190 

 
 
 
 
 
 

132 

 
18 

 
36 

 
144 

 
81 

 
 
 

215 

 
34 

 
 
 

55 

 
14 

 
 
 
 
 
 
 
 
 
 

 
SM 

 
 
 
 
 
 

LM 

LM 

LM 

LM 

LM 

 
 

LM 

LM 

 
 

LM 

SM 

  

 CARRIED TO COLLECTION     



AB/9 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 

A 
 
 

B 

C 

D 

 
E 

F 

 
 
 
 
 
 
 

G 
 
 
 

H 

I 

 
 
 
 
 

J 

 
RAINWATER DISPOSAL 

 
24g Galvanised mild steel sheeting; all welds ground 
smooth 

150 x 100mm box gutter including soldered joints in the 
running length fixed to fascia board with and including 
brackets at approved centers 

Extra; for 900 corners. 

 
Extra; 100mm dia.outlet 100mm long 

 
100mm dia. rainwater downpipe fixed with and 
including mild steel straps at 900mm centres, plugged 

 
Extra; swanneck bend with 1135mm projection 

Extra; horse shoe bend 

Painting and Decorations 

On Woodwork 

Prepare and apply one zinc plumbate primer and three 
coats of premium quality super gloss oil paint to:- 

 
Fascias; 200 to 300mm girth; external 

On Metal work 

General surfaces; over 300mm girth external 

Small pipes 

Tongue & Grooved timber surfaces 

 
Prepare and apply three coats of premium quality 
polyurethane varnish to:- 

 
Surfaces of eaves; over 300mm girth external 

 
 
 
 
 
 
 

34 

6 

 
6 

 
 

18 

 
6 

 
6 

 
 
 
 
 
 
 
 

55 
 
 
 

13 

 
54 

 
 
 
 
 
 

14 

 
 
 
 
 
 
 

LM 

No. 

 
No. 

 
 

LM 

 
No. 

 
No. 

 
 
 
 
 
 
 
 

LM 
 
 
 

SM 

LM 

 
 
 
 
 

SM 

  

 CARRIED TO COLLECTION     



AB/10 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 
  

COLLECTION 
 
From page AB / 08 

From page AB / 09 

    

 
TOTAL FOR ROOF CONSTRUCTION. 

    



AB/11 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 

A 

B 

C 

 
 
 
 

D 

E 

 
 
 
 
 
 

F 
 
 

G 

H 

 
 

I 
 
 
 
 
 
 
 

J 

ELEMENT NO. 6 

DOORS 

Wrot Cypress framed frames and framings 

 
100 x 50 mm; 2 No. labours; plugged door frame 

40x 35 mm moulded architrave 

25 x 25mm moulded quadrants 

 
45mm Thick semi-solid core flush doors to B.S 459:  
part 2 veneered both sides with internal quality plywood 
and lipped on all edges in approved hardwood 

 
Door size 800 x 2100 mm high 

Ditto, but size 1500x2400mm high 

Iron mongery 

Supply and fix the following to UNION catalogue or 
other equal and approved 

 
To softwood, hardwood or the like fixing with screws 

 
Three lever mortice lock complete with set lever 
aluminium handle furniture 

 
Indicator bolt 

 
100mm steel butt hinges 

 
To concrete or blockwork; fixing with bolts; plugging 

 
Rubber door stop complete with 38 mm rawl bolt 

Painting and Decorations 

On wood 

 
Aluminium primer or other equal and approved wood 
primer before fixing: - 

 
Backs of frame, board, etc over 100mm but not 
exceeding 200mm girth 

 
 
 
 

 
175 

132 

 
132 

 
 
 
 
 

30 

2 
 
 
 
 
 
 
 
 

32 

 
32 

 
48 

 
 
 

32 
 
 
 
 
 
 
 
 

175 

 
 
 
 

 
LM 

LM 

LM 
 
 
 
 
 

No. 

No. 
 
 
 
 
 
 
 
 

No. 

 
No. 

PRS 

 
 

No. 
 
 
 
 
 
 
 
 

LM 

  

 CARRIED TO COLLECTION     



AB/12 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 

A 

B 

C 

 
Knot, prime and stop; prepare and apply one undercoat 
and two coats of gloss oil paint 

 
General surfaces of timber doors over 300mm girth; 

Frames; over 100mm but not exceeding 200mm girth; 

Frames not exceeding 100mm girth; internal 

 
 
 
 

114 

 
175 

 
350 

 
 
 
 

SM 

LM 

LM 

  

 CARRIED TO COLLECTION     

  
COLLECTION 

 
From page AB / 11 

From above 

    

 
TOTAL FOR DOORS CARRIED TO SUMMARY 

    



AB/13 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 

A 

B 

 
 
 

C 
 
 
 

D 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
E 

 
 
 
 
 

F 

 
ELEMENT NO. 7 

WINDOWS 

Bull-nosed burnt clay, finishing fair on all exposed 
surfaces and hoisting and placing in position, bedding, 
jointing and pointing in pigmented cement and sand  

 
150 x 25mm thick clay window sill 

 
6mm thick ceramic tiles finish to internal surfaces of 
window sills; 150mm girth 

 
Wrot Cypress 

 
150 x 25 mm thick window boards including bull-nosed 
edges and 25 x 25 mm bearer; plugged, counter sinking 
and flush pelleting. 

 
15 x 15mm quadrant bead 

 
METAL  WORK 

PURPOSE - MADE UNITS 

Supply, assemble and fix the following purpose-made 
mild steel casement windows; standard metal section 
from approved manufacturer complete with frames, 
transomes, mullions and with and including permanent 
ventilators comprising "T" bar, gauze and 16 gauge 
sheet metal hood 50mm high x 50mm projection to full 
width of window, coupling mullions, approved 
ironmongery and one coat manufacturer's primer; all 
welding ground to smooth finish. 

 

Steel; for glazing with putty, lugs to two jambs, cutting 
and pinning to concrete or blockwork, fixing to head 
and sill with screws; plugging 

Window, overall size 900 x 800mm high 

Grills 

High tensile steel burglar proof bars at 300mm cross 
centres horizontal and vertical; ends lugged in masonry. 

12mm diameter bars welded and ground smooth to 
approval. 

 
 
 
 
 
 
 
 
 

30 
 
 

30 
 
 
 
 
 

30 

 
30 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
32 

 
 
 
 
 
 

24 

 
 
 
 
 
 
 
 
 

LM 
 
 

LM 
 
 
 
 
 

LM 

LM 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No 
 
 
 
 
 
 

SM 

  

 CARRIED TO COLLECTION     



AB/14 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 

A 
 
 
 
 
 
 
 
 

 
B 

 

C 

D 

 
 
 
 

E 
 
 
 
 

F 

G 

 
Glazing 
4mm Thick clear sheet glass panes over 0.5 but not 
exceeding 1.0 square meters; fixing with putty 

 

Painting and Decorations 

On Metal work 

Prepare and apply three coats oil paint full gloss to 
Crown Solo or other equal and approved to: - 

 
General window surfaces; over 300mm girth internal 
 

General window surfaces; over 300mm girth external 

 
Surfaces of metal over 300mm girth (burglar proofing 
grills) 
On wood 

 
Aluminium primer or other equal and approved wood 
primer before fixing: - 

 
Backs of frame, board, etc over 200mm but not 
exceeding 300mm girth 

 
Prepare and apply three coats polyurethane clear varnish 

 
 
 

24 
 
 
 
 
 
 
 

 
24 

 
24 

 
 

48 
 
 
 
 
 
 

30 
 
 
 
 

30 

 
30 

 
 
 

SM 
 
 
 
 
 
 
 

 
SM 

SM 

SM 
 
 
 
 
 
 

LM 
 
 
 

LM 

LM 

  

on woodwork internally 

Frames; 200 to 300mm girth 

Frames not exceeding 100mm girth; internal 

 CARRIED TO COLLECTION     

  
COLLECTION 
 
From page AB / 13 

From above 

    

 TOTAL FOR WINDOWS CARRIED TO 
SUMMARY 

    



AB/15 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 

C 
 
 

D 
 
 
 
 
 

E 
 
 
 
 
 
 
 
 

F 

G 

 
ELEMENT NO. 8 

FINISHES 

Wall finishes 

 
Insitu finishes 

 
Render; 18mm thick, 1 No. coatwork of cement and 
sand (1:3); wood floated to concrete or blockwork base 
generally to: - 

 
Walls, beams and columns; external 

 
Plaster; 18mm thick, 2 No. coatwork, 15mm first coat 
of cement sand (1:3); 3mm second coat of cement and 
lime putty (1:9); steel trowelled to concrete or 
blockwork base generally to: - 

 
Walls, beams and columns; internal 

Tile, Slab or Block Finishings 

Approved ceramic tiles to B.S. 1281; local; white glazed 

 
 
 
 
 
 
 
 
 
 
 
 

150 
 
 
 
 
 
 

500 
 
 
 
 
 
 
 
 

284 

 
34 

 
 
 
 
 
 
 

284 
 
 
 
 
 
 

150 

 
500 

 
 
 
 
 
 
 
 
 
 
 
 

SM 
 
 
 
 
 
 

SM 
 
 
 
 
 
 
 
 

SM 

LM 

 
 
 
 
 
 

SM 
 
 
 
 
 
 

SM 

SM 

  

wall tiles to regular or approved other pattern; bedding 
and jointing in cement sand (1:4) mortar, grouting with  

 
6mm thick; butt joints straight both ways; to cement 
sand base (m/s) to walls internal 

 
Plastic edging (provisional) 

Beds or Backings 

Render; cement and sand (1:3) 

 
14mm thick one coat backings; wood floated to receive 
ceramic tiles (m/s) to concrete or blockwork base; to 
walls internal 

 
Painting & Decoration 

 
Prepare and apply three coats of premium quality silk 
vinyl paint to:- 

 
To walls; external 

To walls; internal 

 CARRIED TO COLLECTION     



AB/16 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 

A 
 
 
 
 
 
 

B 
 
 
 
 
 
 

C 
 
 
 
 
 

D 

E 

 
Floor finishes 
 
Approved 400x400mm non slip ceramic tiles to B.S. 
1281; local; white glazed floor tiles to regular or 
approved other pattern; bedding and jointing in cement 
sand (1:4) mortar, grouting with white cement 

 
6mm thick; butt joints straight both ways; to cement 
sand base (m/s) to floor 

 
Beds or Backings 

 
Render; cement and sand (1:3) 

 
34mm thick backings; wood floated to receive ceramic 
tiles (m/s) ; to floor 

 
Ceiling finishes 
 
Chip board 

 
12mm thick patterned chip-board ceiling board nailed to 
timber brandering (m/s); nails punched and puttied 

 
Painting and Decorations 

 
Prepare and apply premium quality gloss oil paint to: 

Chip-board ceiling boards 

Moulded cornice not exceeding 100mm girth 

 
 
 
 
 
 
 
 

150 
 
 
 
 
 
 

150 
 
 
 
 
 
 

150 
 
 
 
 
 

150 

 
51 

 
 
 
 
 
 
 
 

SM 
 
 
 
 
 
 

SM 
 
 
 
 
 
 

SM 
 
 
 
 

SM 

LM 

  

 CARRIED TO COLLECTION     

  
COLLECTION 
 
From page AB / 15 

From above 

    

 TOTAL FOR FINISHES CARRIED TO 
SUMMARY 

    



AB/17 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 

A 

B 

 
 
 
 

C 
 
 
 
 

D 
 
 
 
 
 

E 
 
 
 
 
 
 

F 

ELEMENT NO. 9 

FITTINGS 

Insitu reinforced concrete: grade 25 : vibrated in:- 
 
Vanity tops 

 
-75mm 

 
BRC Fabric mesh reinforcement Ref. A193 with 200 
mm laps (measured net ; no allowances made for laps) 
to basement floor bed 

 
Sawn timber formwork: to 
 
Soffits and sides: Vanity tops. 
 
Polished terazzo to vanity tops to approved colour, 
including plastic division strip, terazzo average 
 
-40 mm 

 
Render; 18mm thick, 1 No. coatwork of cement and 
sand (1:3); wood floated to concrete or blockwork base 
generally to: - 

 
Soffits of worktops 

Painting & Decoration 

Prepare and apply three coats of first grade plastic 
emulsion paint:- 

 
Soffits of worktops 

 
 
 
 
 
 
 

20 
 
 
 

20 
 
 
 

20 
 
 
 
 

20 
 
 
 
 
 

20 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 

SM 
 
 
 

SM 
 
 
 

SM 
 
 
 
 

SM 
 
 
 
 
 

SM 
 
 
 
 
 
 

SM 

  

 
 

 

 TOTAL FOR FITTINGS CARRIED TO 
SUMMARY 

    



AB/18 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 

A 
 
 
 

B 

 
ELEMENT NO. 10 

BUILDERS WORK  

Allow a provisional sum of Kenya Shillings One 
Hundred Thousand for builders work in connection with 
electrical specialists works 

 
Allow a provisional sum of Kenya Shillings One 
Hundred Thousand for builders work in connection with 
mechanical & plumbing specialists works 

  
 
 
 
 
 
 

ITEM 
 
 
 

ITEM 

  

 
 

 

 TOTAL FOR BUILDERS WORK CARRIED TO 
SUMMARY 

    

 



AB/19 ABLUTION BLOCK 
 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 
  

SUMMARY 

    

ELEMENT NO. TITLE  PAGE NO.  

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

 
10 

 
SUBSTRUCTURE (ALL PROVISIONAL) 

REINFORCED CONCRETE SUPERSTRUCTURE 

EXTERNAL WALLING 

INTERNAL WALLING 

ROOF CONSTRUCTION. 

DOORS 

WINDOWS 

FINISHES 

FITTINGS 

BUILDERS WORK 

    

AB/ 4 
 

AB/ 5 

 
AB/ 6 

 
AB/ 7 

 
AB/ 10 

 
AB/ 12 

 
AB/ 14 

 
AB/ 16 

 
AB/ 17 

 
AB/ 18 

  

SUB TOTAL     

 
 
 
 
 
 

X 2 

    

 
TOTAL FOR ABLUTION BLOCK CARRIED TO VOLUME ONE SUMMARY 

 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LANDSCAPING WORKS 



 

  

ITEM DESCRIPTION QTY UNIT RATE KSHS. 

 
 

1 
 
 

A 
 
 
 

2 
 
 

A 
 
 

B 

GROUND PREPARATION AND MANURE APPLICATION     

Clearing and Levelling 
  

Clear site of all existing unwanted plant materials and 
excavate oversite commencing from ground level, 
average 100 mm deep top soil to loosen the top soil, 
and remove any deleterious material; set and grade to 
preliminary levels 

 

5,089 

 

SM 

 
Supply and Application of Fertilizer 

  

Supply and install organic manure as 'Mazao' or equally 
approved to manufacturers specifications to all 
landscape areas 

 
150 

 
KG 

Supply and install organic foliar fertilizer as 'Enhace' or 
equally approved to al landscaped areas 3 Weeks after 
planting 

 
2 

 
Litres 

3 

A 

Supply and Installation of Grass   

Supply, plant, water, weed and tend well 
undermentioned grass sprigs untill fully established. 

  

(i) Pennisetum clandestinum (Kikuyu grass) sprigs 
planted 100mm x 100mm C to C. 

 
2,000 

 
SM 

L/1      



 

ITEM DESCRIPTION QTY UNIT RATE KSHS. 
      

1 
 
 

A 
 
 
 

 
B 

 
 
 
 
 
 
 
 

C 

Supply and Installation of Ground covers and 
Bedding Plants(APPX NO 2,000) 
Pits excavation for Groundcovers  
Excavate circular pits, average 200mm diameter, 
commencing at existing ground level but not exceeding 
0.25 metres depth average 200mm deep and spread 
arisings evenly around. 

  

Backfilling of Planting pits 
Backfill excavated planting pits with Approved 
imported Red soil mixed with farmyard manure at the 
ratio 3:1, 250mm deep. 

  

Supply and Planting of Groundcovers and Bedding 
plants 
Supply, plant, weed, water and tend well Assorted 
species of groundcovers ; 

 
 
 

2,000 

 
 
 

NO 

 
Duranta repens - Golden Duranta 

 
2,000 

 
NO 

L/2      



 

ITEM DESCRIPTION QTY UNIT RATE KSHS. 
1 Supply and Installation of Ornamental trees Trees.(APPX NO 60)     

 Pits excavation for Trees.    

A)    
 Excavate pits of size 900 mm diameter, commencing at   

 existing ground level but not exceeding 1.2 metres   

 depth average 900mm deep and put soils for later   

 backfilling of planting pits aside arising good quality   

 
Backfilling of Planting pits 

  

B) Backfill excavated planting pits with Approved   

 imported Red soil mixed with farmyard manure at the   

 ratio 4:1, 500mm deep.   

 
Supply and Planting of ornamental trees. 

  

 Supply the palm trees, plant and water to establishment   

 the under mentioned assorted species of trees for 6   

 months. 60  

 Specification Tree Girth (at 1.0m) Height  

 Light Standard (LS) 6-8cm 2.0-3.0m  

 Standard (S) 8-10cm 2.5-3.5m  

 Select Standard (SS) 10-12cm .00-4.0m  

 Heavy Standard (HS) 12-14cm 4.0-4.5m  

 Extra Heavy Standard (EHS) 14-16cm 4.0-5.0m  

 Advanced Heavy Standard (AHS) 16-18cm 4.5-5.5m  

 Semi matur (SM) 18-20cm + 5.0-6.0m  

 
C) 

 
Callistemon salignus WHITE BOTTLE BRUSH (LS) 

 
15 

 
NO 

D) Jacaranda mimosifolia JACARANDA (S) 15 NO 

E) Delonix regia FLAMBOUYANT (S) 15 NO 

F) Spathodea campanulata NANDI FLAME (S) 15 NO 

L/3      

      



 

      

ITEM DESCRIPTION    KSHS. 
 

1 
 

A 

B 

C 

 
SUMMARY 
 
Ground Prepartion and Grassing 

Ground Covers 

Trees 

 
 

L1 

L2 

L3 

   

L/4 CARRIED TO GRAND SUMMARY     



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

VOLUME 1 SUMMARY 



 

 

ITEM DESCRIPTION   AMOUNT 

 
 
 
 
 
 

1 
 
 

2 
 
 

3 
 
 

4 
 
 

5 

 
 
VOLUME NO 1 SUMMARY 
 
 
 
CONCRETE VIP PAVILLION 
 
 
STEEL STANDS 
 
 
EARTH TERRACE STEEL ROOF 
 
 
ABLUTION BLOCK 
 
 
LANDSCAPING WORKS 

  
 
 
 
 
 

PG VP/31 
 
 

PG ST/11 
 
 

PG RF/7 
 
 

PG AB/19 
 
 

PG L/4 

 

 
TOTAL VOLUME NUMBER ONE CARRIED 
TO VOLUME ONE SUMMARY 

   

 
 

VL1/1 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

PROVISIONAL SUMS 



 

 PROVISIONAL SUMS 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 

B 

 
 
PRIME COST AND PROVISIONAL SUMS 
The following provisional items are to be 
measured on completion of the works and priced 
in accordance with rates contained in these Bills 
of Quantities or pro-rata thereto or deducted in 
whole if not required. 

    

PROVISIONAL SUMS 
  

Allow a provisional sum of Fifteen Million(Kshs 
15,000,000.00) only for Construction of Earth 
Terraces 

 

ITEM 

 

15,000,000.00 

 
Allow a provisional sum of TenMillion(Kshs 
10,000,000.00) only for Contigencies 

 

ITEM 

 

10,000,000.00 

 
TOTAL PROVISIONAL SUM CARRIED TO 
GRAND SUMMARY 

    
 

25,000,000.00 

 
 
 
 
 
 
 
 
 
 
 

PS/1 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

GRAND SUMMARY 



 

PROPOSED CONSTRUCTION OF JOMO KENYATTA STADIUM- KISUMU COUNTY 

 
W.P ITEM NO D113 NY/KSM/2001 JOB NO 10776A 

BILL 
NO. DESCRIPTION KSHS. CTS. 

 GENERAL SUMMARY  

1 Particular Preliminaries 

2 General Preliminaries 

3 Volume 1-Builders Works 

4 Volume 2-Civil Works 

5 Volume 3-Mechanical Works 

6 Volume 4-Electrical Works 

7 Provisional and Prime cost sums 
 

TOTAL CARRIED TO FORM OF TENDER KSHS. 
 

 
Amount in Words: ………………………………… 

 

…………………………………………………………… 

Official Stamp 

Signed: ........................................................................ 

Designation: ............................................................... 

Date: ............................................................................ 
WITNESSED BY: 

Name: ............................................................................ 

Address: ....................................................................... 

....................................................................... 

Date: ............................................................................ 

 
 
 

General Summary GS/1 


