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REPUBLIC OF KENYA 
MINISTRY OF SPORTS, CULTURE AND HERITAGE 

STATE DEPARTMENT FOR SPORTS 

 

PROPOSED KIRIGITI STADIUM IN KIAMBU COUNTY-    CIVIL WORKS   
 

W.P ITEM NO.  
 
 

INVITATION TO TENDER 

The Government of the Republic of Kenya intends to complete Civil Engineering works at the 
above site. The brief overview of the scope of works is as described here below: - 
 

 
a) Construction of Football Pitch. 
b) Construction of Basketball, Volleyball, Lawn Tennis and Netball Pitches. 
c) Construction of Running Track to Bitumen Standard. 
d) Construction of Access Road and Parking.  
e) Construction of Storm Water Drainage. 
f) Construction of Sewer Line. 
 
 

Tenders are hereby invited for this project from pre selected contractors who have the necessary 
experience in Roads and other Civil works and are registered with the National Construction 

Authority in Category ‘Roads, Water and other Civil Works NCA 6’ and above who may apply 
giving the following information :-  
 

 Proof of current registration with the National Construction Authority Category of Roads, 
Water and other Civil Works NCA 6 and above. 

 Company dossier with proof of incorporation. 

 List of similar Civil Works and their value undertaken within the last Three years. 

 List of on-going works. 

 List of plant and equipment owned by the firm including registration numbers and year of 
manufacture and their current condition. 

 List of Personnel proposed for execution of the works and their detailed qualification and 
experience (attach copies of CV’S and certified certificates). 

 Reports on financial standing of the firm including profit and loss statements, balance 
sheets and auditor’s reports for the last three years. 

 Evidence of access to lines of credit and availability of other financial resources. 

 Litigation history of the company. 

 Form of Authorisation. 

 Confidential Business Questionaire. 

 Certificate of Tenderer’s visit to site. 

 Copy of P.I.N certificate. 

 Copy of VAT certificate. 
 

The Tender documents will be issued at as Per Press Advertisement. 
 
Application in plain sealed envelopes and clearly marked with the name of the project must be sent 
as indicated on the Press advertisement so as to reach him on or before                  at noon.  
 
The Bid documents should be accompanied by a Tender Security in form of a bank guarantee of 
2.5% of the Tender sum from a reputable bank.  
 
Tender Opening will take place immediately thereafter as per press advertisement..   
 
Tenderers are expected to make their own travel arrangements to and from the site to acquaint 
themselves with the site. 
The government reserves the right to accept or reject any application and is not bound to give any 
reason for acceptance or rejection thereof. 

 

.................................... 

....................................... 
For: PRINCIPAL SECRETARY 
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REPUBLIC OF KENYA 
 

 

  
 

PROPOSED KIRIGITI STADIUM IN KIAMBU COUNTY-    CIVIL WORKS   
  

Supplied as part of the Contract   No.  W.P ITEM NO.  
 

 
for the PROPOSED KIRIGITI STADIUM IN KIAMBU COUNTY- CIVIL WORKS 

 
 
 
Prepared by: - 
Structural   Department, 
Ministry of Transport, Infrastructure, Public Works, Housing & Urban Development, 
State Department of Public Works, 
P O Box 30743-00100, 
Ngong’ Road, 
NAIROBI. 
 
 
Issued by: - 
MINISTRY OF SPORTS, CULTURE AND HERITAGE 
STATE DEPARTMENT FOR SPORTS 
 
The contract for the above-mentioned works entered into this ………..……..….. day of  
…………………. 20…  by the undersigned refers to these Bills of Quantities and the Ministry of 
Public Works & Housing General Specification dated March, 1976 (together with any 
amendments issued thereto) shall be read and construed as part of the said contract. 

 
 
………………………………       …………………………………… 
THE C O N T R A C T O R Principal Secretary 

State Department for Sports 
  
 
Date: …………………………      Date: …………………………… 
 
 
 
 
 
 
 
 
 
 

SIGNATURE PAGE 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between_______________________________________________________________________of
[or whose registered office is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
_______________________________________________________________________________o
f[or whose registered office is situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
________________________________________________________________________ 
(name and identification number of Contract) (hereinafter called “the Works”) located 
at______________________________[Place/location of the Works]and the Employer has 
accepted the tender submitted by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein for the Contract Price of 
Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed 

as part of this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
respects with the provisions of the Contract. 
 

4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution  and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum  as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

 
 
 
 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

 
FOR AND ON BEHALF OF THE EMPLOYER 

 
Name:  ………………………………………………………………………………………………………………………. 

 
Title: ………………………………………………………………………………………………………………………….. 
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Binding Signature:………………………………………………………………………………………………………… 

 
Date:……………………………………………………………………………………………………………………………. 

 
Witnessed by  

 
Name:………………………………………………………….…………………………………………………………………… 

 
Address:…………………………………..………………………………………………………………………………………. 

 
Signature:………………………………………………………………………………………………………………………… 

 
Date:………………………….…………………………………………………………………………………………………….. 

 
FOR AND ON BEHALF OF THE CONTRACTOR 

 
Name of Contractor:………………………………………………………………………………………………………… 

 
Full name of Contractor’s authorized representative:…………….……………………………………….. 

 
Title:………………………………………………………………………………………………………………………………… 

 
Binding Signature:…………………………………….……………………………………………………………………… 

 
 

Date:…………………………………………….………………………………………………………………………………….. 
 

Witnessed by  
 

Name:……………………………………….……………………………………………………………………………………… 
 

Address:…………………………..………………………………………………………………………………………………. 
 

Signature:………………………………………………………………………………………………………………………… 
 

Date:…………………………………………………………………………………………………………… 
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DEFINITIONS 
 
The following terms and expressions used in the Contract document shall have the 
following meanings: 
 
The Employer   Government of the Republic of Kenya 
     Represented by: 

Principal Secretary, 
State Department for Sports 
Ministry of Sports, Culture and Heritage 

 
Project Manager   This shall mean the Project Manager and shall be  

WORKS SECRATRY-STATE DEPARTMENT OF PUBLIC 
WORKS 
MINISTRY OFTRANSPORT, INFRASTRUCTURE, PUBLIC 
WORKS, HOUSING AND URBAN DEVELOPMENT  

     P.O. Box 30743-00100 
NAIROBI 

 
 

Architect    Chief Architect 
MINISTRY OFTRANSPORT, INFRASTRUCTURE, PUBLIC 
WORKS, HOUSING AND URBAN DEVELOPMENT  

     P.O. Box 30743-00100 
     NAIROBI 
 
Structural &    Chief Engineer (Structural) 

MINISTRY OFTRANSPORT, INFRASTRUCTURE, PUBLIC 
WORKS, HOUSING AND URBAN DEVELOPMENT  

     P.O. Box 30743-00100 
     NAIROBI 
 
Electrical Engineer   Chief Electrical Engineer (BS) 
Mechanical Engineer  Chief Mechanical Engineer (BS) 

MINISTRY OFTRANSPORT, INFRASTRUCTURE, PUBLIC 
WORKS, HOUSING AND URBAN DEVELOPMENT  

     P.O. Box 30743-00100 
     NAIROBI 
 
Quantity Surveyor   Chief Quantity Surveyor 

MINISTRY OFTRANSPORT, INFRASTRUCTURE, PUBLIC 
WORKS, HOUSING AND URBAN DEVELOPMENT  

     P.O. Box 30743-00100 
     NAIROBI 
 
   
 

Main contractor                   The firm appointed to carry out Civil Engineering Works.    
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SPECIAL NOTES 
 

1. These notes shall form part of the specifications and conditions. 
 

2. The tenderer is required to check the number of the pages of this specification and 
should he find any missing, or in duplicate, or indistinct, he should inform, in Writing, 
the Chief Quantity Surveyor (State Department of Public Works), MINISTRY OF 
TRANSPORT, INFRASTRUCTURE, PUBLIC WORKS, HOUSING AND URBAN 
DEVELOPMENT-STATE DEPARTMENT OF PUBLIC WORKS, P.O. Box 30743-00100, 
Nairobi.  
 

3. Should the tenderer be in doubt about the precise meaning of any item or figure, for 
any reason whatsoever he must inform, in writing, the Chief Quantity Surveyor (State 
Department of Public Works), MINISTRY OF TRANSPORT, INFRASTRUCTURE, PUBLIC 
WORKS, HOUSING AND URBAN DEVELOPMENT-STATE DEPARTMENT OF PUBLIC 
WORKS, P.O. Box 30743-00100, Nairobi.  

4. .  in order that the correct meaning may be decided before the date of submission of 
the tender. 

 
5. No liability will be admitted nor claim allowed, in respect of errors in the tender due 

to mistakes in the specification, which should have been rectified in the manner 
described above. 

 
6. All tenders must make a declaration that, they have not and will not make any 

payment to any person which will be perceived as an inducement to enable them 
win this tender. 

 
7. Heavy rainfall during certain periods of the year and the tenderer shall be deemed to 

have taken account of this fact both in his pricing and his planning of the execution 
of the works. 
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INSTRUCTIONS TO TENDERERS. 
 
1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract, invites 
tenders for Works Contract as described in the tender documents.  The 
successful tenderer will be expected to complete the Works by the Intended 
Completion Date specified in the tender documents.    

 
1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 
associated, or has not been associated in the past, directly or indirectly, with 
the Consultant or any other entity that has prepared the design, 
specifications, and other documents for the project or being proposed as 
Project Manager for the Contract.  A firm that has been engaged by the 
Employer to provide consulting services for the preparation or supervision of 
the Works, and any of its affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, 

only tenders from pre-qualified tenderers will be considered for award of 
Contract.  These qualified tenderers should submit with their tenders any 
information updating their original pre-qualification applications or, 
alternatively, confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the date of tender 
submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers 

shall include the following information and documents with their tenders, 
unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power of 
attorney of the signatory of the tender to commit the tenderer: 

 
(b) total monetary value of construction work performed for each of the 

last five years: 
 

(c) experience in works of a similar nature and size for each of the last five 
years, and details of work under way or contractually committed; and 
names and addresses of clients who may be contacted for further 
information on these contracts; 

 
(d) major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the 
Contract. 

 
(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they 
shall be available for the Contract. 

(f) reports on the financial standing of the tenderer, such as profit and loss 
statements and auditor’s reports for the past five years; 

 
(g) evidence of adequacy of working capital for this Contract (access to 

line(s) of credit and availability of other financial resources); 
 

(h) authority to seek references from the tenderer’s bankers; 
 

(i) information regarding any litigation, current or during the last five 
years, in which the tenderer is involved, the parties concerned and 
disputed amount; and 
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(j) proposals for subcontracting components of the Works amounting to 

more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements, unless otherwise stated: 

 
(a) the tender shall include all the information listed in clause 1.5 above for 

each joint venture partner; 
 

(b) the tender shall be signed so as to be legally binding on all partners; 
 

(c) all partners shall be jointly and severally liable for the execution of the 
Contract in accordance with the Contract terms; 

 
(d) one of the partners will be nominated as being in charge, authorized to 

incur liabilities, and receive instructions for and on behalf of all partners of 
the joint venture; and 

 
(e) The execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following 
minimum qualifying criteria; 

 
(a) annual volume of construction work whose value is equal to the estimated 

annual cash flow for the Contract; 
 
(b) experience as main contractor in the construction of at least one project 

whose nature and complexity is equivalent to the Works over the last 10 
years (to comply with this requirement, works cited should be at least 70 
percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 
 

(d) a Contract manager with at least five years’ experience in works of an 
equivalent nature and volume, including no less than three years as 
Manager; and 

 
(e) Liquid assets and/or credit facilities, net of other contractual commitments 

and exclusive of any advance payments which may be made under the 
Contract, of no less than 4 months of the estimated payment flow under 
this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added together 

to determine the tenderer’s compliance with the minimum qualifying criteria 
of clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its 
partners must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) 
for an individual tenderer, and the partner in charge at least 40 percent of 
those minimum criteria.  Failure to comply with this requirement will result in 
rejection of the joint venture’s tender.  Subcontractors’ experience and 
resources will not be taken into account in determining the tenderer’s 
compliance with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner 

in a joint venture.  A tenderer who submits or participates in more than one 
tender (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the tenderer’s 
participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible or 
liable for those costs. 
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1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings, and obtain all 
information that may be necessary for preparing the tender and entering into 
a contract for construction of the Works.  The costs of visiting the Site shall be 
at the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the tender. 
 

1.13 The price to be charged for the tender document shall not exceed Kshs. 
5,000/= 

 
1.14 The procuring entity shall allow the tenderer to review the tender document 

free of charge before purchase. 
 

 
 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed below 
and any addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all information 
required by the tender documents, or submission of a tender not substantially 
responsive to the tendering documents in every respect will be at the 
tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the 
address indicated in the letter of invitation to tender.  The Employer will only 
respond to requests for clarification received earlier than seven days prior to 
the deadline for submission of tenders.  Copies of the Employer’s response will 
be circulated to all persons issued with tendering documents, including a 
description of the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda.  Any addendum thus issued shall 
be part of the tendering documents and shall be communicated in writing or 
by cable, telex or facsimile to all tenderers.  Prospective tenderers shall 
acknowledge receipt of each addendum in writing to the Employer. 

  
2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as 
necessary, the deadline for submission of tenders, in accordance with Clause 
4.2 here below. 
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3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in 
English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications; 
 

(b) Tender Security; 
 

(c) Priced Bill of Quantities; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the 
tenderers. 

 
3.3 The tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Items for which no rate or price is entered by the 
tenderer will not be paid for when executed and shall be deemed covered by 
the other rates and prices in the Bill of Quantities.  All duties, taxes, and other 
levies payable by the Contractor under the Contract, or for any other cause 
relevant to the Contract, as of 30 days prior to the deadline for submission of 
tenders, shall be included in the tender price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the 
Appendix to Conditions of Contract and provisions made in the Conditions of 
Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission.  However, in exceptional circumstances, the Employer may 
request that the tenderers extend the period of validity for a specified 
additional period.  The request and the tenderers’ responses shall be made in 
writing.  A tenderer may refuse the request without forfeiting the Tender 
Security.  A tenderer agreeing to the request will not be required or permitted 
to otherwise modify the tender, but will be required to extend the validity of 
Tender Security for the period of the extension, and in compliance with 
Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.   
 

 
3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form 
acceptable to the Employer. Tender Security shall be valid for 30 days beyond 
the validity of the tender. 

 
 

3.9 Any tender not accompanied by an acceptable Tender Security shall be 
rejected.  The Tender Security of a joint venture must define as “Tenderer” all 
joint venture partners and list them in the following manner:  a joint venture 
consisting of”…………”,”…………”,and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 

days of the end of the tender validity period specified in Clause 3.6. 
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3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required 
Performance Security. 

 
 

3.12 The Tender Security may be forfeited 
 

(a) if the tenderer withdraws the tender after tender opening during the 
period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within the 
specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  

 
 

3.13 Tenderers shall submit offers that comply with the requirements of the 
tendering documents, including the basic technical design as indicated in the 
Drawings and Specifications.  Alternatives will not be considered, unless 
specifically allowed in the invitation to tender.  If so allowed, tenderers 
wishing to offer technical alternatives to the requirements of the tendering 
documents must also submit a tender that complies with the requirements of 
the tendering documents, including the basic technical design as indicated in 
the Drawings and Specifications.  In addition to submitting the basic tender, 
the tenderer shall provide all information necessary for a complete evaluation 
of the alternative, including design calculations, technical specifications, 
breakdown of prices, proposed construction methods and other relevant 
details.  Only the technical alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical requirements 
shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the 

tender documents as described in Clause 3.2 of these Instructions to 
Tenderers, bound with the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies 
of the tender, in the number specified in the invitation to tender, and clearly 
marked as “COPIES”.  In the event of discrepancy between them, the original 
shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorized to sign on 
behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may 
be.  All pages of the tender where alterations or additions have been made 
shall be initialed by the person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for submission 
of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 
submission of its tender. 

 
 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner 
envelopes and one outer envelope, duly marking the inner envelopes as 
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“ORIGINAL” and “COPIES” as appropriate.  The inner and outer envelopes 
shall: 

  
(a) be addressed to the Employer at the address provided in the invitation 

to tender; 
 

(b) bear the name and identification number of the Contract as defined in 
the invitation to tender; and 

 
(c) Provide a warning not to open before the specified time and date for 

tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not 
later than the time and date specified in the invitation to tender.  However, 
the Employer may extend the deadline for submission of tenders by issuing an 
amendment in accordance with Sub-Clause 2.5 in which case all rights and 
obligations of the Employer and the tenderers previously subject to the 
original deadline will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 
before the deadline prescribed in clause 4.2.  Each tenderer’s modification or 
withdrawal notice shall be prepared, sealed, marked, and delivered in 
accordance with clause 3.13 and 4.1, with the outer and inner envelopes 
additionally marked “MODIFICATION” and “WITHDRAWAL”, as appropriate.  
No tender may be modified after the deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of tenders and 

the expiration of the period of tender validity specified in the invitation to 
tender or as extended pursuant to Clause 3.6 may result in the forfeiture of 
the Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their 

tenders by submitting tender modifications in accordance with Clause 4.4 or 
be included in the original tender submission. 

 
 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made 
pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 
choose to attend at the time and in the place specified in the invitation to 
tender.  Envelopes marked “WITHDRAWAL” shall be opened and read out 
first. Tenderers’ and Employer’s representatives who are present during the 
opening shall sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and 

of any alternative tender (if alternatives have been requested or permitted), 
any discounts, tender modifications and withdrawals, the presence or 
absence of Tender Security, and such other details as may be considered 
appropriate, will be announced by the Employer at the opening.  Minutes of 
the tender opening, including the information disclosed to those present will 
be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract shall 
not be disclosed to tenderers or any other persons not officially concerned 
with such process until the award to the successful tenderer has been 
announced.  Any effort by a tenderer to influence the Employer’s officials, 
processing of tenders or award decisions may result in the rejection of his 
tender. 

 



16 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the 
Employer at his discretion, may ask any tenderer for clarification of the tender, 
including breakdowns of unit rates.  The request for clarification and the 
response shall be in writing or by cable, telex or facsimile but no change in 
the price or substance of the tender shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered in 
the evaluation of the tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 1.7;(b) 
has been properly signed; (c) is accompanied by the required securities; and 
(d) is substantially responsive to the requirements of the tendering 
documents.  A substantially responsive tender is one which conforms to all 
the terms, conditions and specifications of the tendering documents, without 
material deviation or reservation.  A material deviation or reservation is one (a) 
which  

 
affects in any substantial way the scope, quality, or performance of the works; 
(b) which limits in any substantial way, inconsistent with the tendering 
documents, the Employer’s rights or the tenderer’s obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive 
position of other tenderers presenting substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and the 
amount in words, the amount in words will prevail; and 

 
(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will prevail, unless in the opinion of the Employer, there 
is an obvious typographical error, in which case the adjustment will be 
made to the entry containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated in 

the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the Form of 
Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum 
as a percentage of the corrected Builder’s Work (i.e. Corrected tender 
sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builders’ Work (as a 

rebate or addition as the case may be) for the purposes of valuations 
for Interim Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with 

the above procedure for the correction of errors and, with  
Concurrence of the tenderer shall be considered as binding upon the 
tenderer.  If the tenderer does not accept the corrected amount, the 
tender may be rejected and the Tender Security may be forfeited in 
accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 
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5.9 In evaluating the tenders, the Employer will determine for each tender the 
evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) Excluding provisional sums and the provision, if any, for contingencies 

in the Bill of Quantities, but including Dayworks where priced 
competitively. 

 
(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 
3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
 
5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer.  Variations, deviations, and alternative offers and other 
factors which are in excess of the requirements of the tender documents or 
otherwise result in unsolicited benefits for the Employer will not be taken into 
account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 
awarded.  Any effort by the Tenderer to influence the Employer or his 
employees in his decision on tender evaluation, tender comparison or 
Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they 
do not sub-contract work valued at more than 50% of the Contract Price 
excluding Provisional Sums to an  
Non-indigenous sub-contractor.  
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6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 
whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been determined to 
be (a) eligible in accordance with the provision of Clauses 1.2, and (b) 
qualified in accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all 
tenders, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected tenderer or tenderers or any obligation to inform 
the affected tenderer or tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award 

prior to expiration of the tender validity period in writing or by cable, telex or 
facsimile.  This notification (hereinafter and in all Contract documents called 
the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract 
documents called the “Contract Price”) that the Employer will pay the 
Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract. At the same time 
the other tenderers shall be informed that their tenders have not been 
successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and 

the successful tenderer.  Within 14 days of receipt the successful tenderer will 
sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the amount 
stipulated in the Appendix to Conditions of Contract and in the form 
stipulated in the Tender documents. The Performance Security shall be in the 
amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 

6.5 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance Security, 

the Employer will promptly notify the other tenderers that their tenders have 
been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed 

for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of 
the validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 
 

6.11 Contract price variations shall not be allowed for contracts not exceeding one 
year (12 months) 

 
6.12 Where contract price variation is allowed, the variation shall not exceed 15% 

of the original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity within 30 
days of receiving the request. 
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6.14 The procuring entity may at any time terminate procurement proceedings 
before contract award and shall not be liable to any person for the 
termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of 
receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in future 
public procurement.  

 
7. Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest standards of 
ethics during procurement process and execution of contracts. A tenderer 
shall sign a declaration that he has not and will not be involved in corrupt and 
fraudulent practices. 
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GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

2.1 GENERAL 
 

This specification is to be read in conjunction with the drawings which are issued 
with it.  Bills of quantities shall be the basis of all additions and omissions during the 
progress of the works. 

 
2.2 STANDARD OF MATERIALS  
 

Where the material and equipment are specifically described and named in the 
Specification followed by approved equal, they are so named or described for the 
purpose of establishing a standard to which the contractor shall adhere. 
 
Should the contractor install any material not specified herein before receiving 
approval from the proper authorities, the Engineer shall direct the contractor to 
remove the material in question immediately.  The fact that this material has been 
installed shall have no bearing or influence on the decision by the Engineer. 
 
All materials condemned by the Engineer as not approved for use, are to be 
removed from the premises and suitable materials delivered and installed in their 
place at the expense of the contractor.  All materials required for the works shall be 
new and the best of the respective kind and shall be of a uniform pattern. 

 
2.3 WORKMANSHIP 

The workmanship and method of installation shall conform to the best standard 
practice.  All work shall be performed by a skilled tradesman and to the satisfaction 
of the Engineer.  Helpers shall have qualified supervision. 
 
Any work that does not in the opinion of the Engineer conform to the best 
standard practice will be removed and reinstated at the contractor’s expense. 
 
Permits, Certificates or Licences must be held by all tradesmen for the type of work; 
in which they are involved where such permits, certificates or licences exist under 
Government legislation. 
 

2.4 PROCUREMENT OF MATERIALS 
The contractor is advised that no assistance can be given in the procurement or 
allotment of any materials or products to be used in and necessary for the 
construction and completion of the work.   

                                          
Contractors are warned that they must make their own arrangements for the 
supply of materials and/or products specified or required. 

 
2.5 SHOP DRAWINGS 

 
Before manufacture or Fabrication is commenced the contractor shall submit Two 
copies of detailed drawings of all control pillars, meter cubicles, medium voltage 
switchboards including their components showing all pertinent information 
including sizes, capacities, construction details, etc, as may be required to determine 
the suitability of the equipment for the approval of the Engineer.  Approval of the 
detailed drawings shall not relieve the sub-contractor of the full responsibility of 
errors or the necessity of checking the drawings himself or of furnishing the 
materials and equipment and performing the work required by the plans and 
specifications. 

 
 
2.6 RECORD DRAWINGS 
 

These diagrams and drawings shall show the completed installation including sizes, 
runs and arrangements of the installation.  The drawings shall be to scale not less 
than 1:50 and shall include plan views and section. 
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The drawings shall include all the details which may be useful in the operation, 
maintenance or subsequent modifications or extensions to the installation. 
 
Three sets of diagrams and drawings shall be provided, all to the approval of the 
Engineer. 
 
One coloured set of line diagrams relating to operating and maintenance 
instructions shall be framed and, mounted in a suitable location. 

 
2.7 REGULATIONS AND STANDARDS 
 

All work executed by the contractor shall comply with the current edition of the 
“Specifications for Civil Engineering Works, issued by the MINISTRY OF PUBLIC 
WORKS, or the relevant Local Authority by-Laws. 
 
Where two sets of regulations appear to conflict, they shall be clarified with the 
Engineers.  All materials used shall comply with relevant Kenya Bureau of Standards 
Specification or the appropriate British Standard.                                   

 
2.8 SETTING OUT WORK 
 

The contractor at his own expenses; is to set out works and take all measurements 
and dimensions required for the erection of his materials on site; making any 
modifications in details as may be found necessary during the progress of the 
works, submitting any such modifications or alterations in detail to the Engineer 
before proceeding and must allow in his Tender for all such modifications and for 
the provision of any such sketches or drawings related thereto. 

 
2.9    TESTING ON SITE 
 

The   contractor shall conduct during and at the completion of the installation and, 
if required, again at the expiration of the maintenance period, tests in accordance 
with the relevant section of the current edition of the Regulations or the standards 
for Civil engineering Works issued by the MINISTRY OF TRANSPORT, 
INFRASTRUCTURE, HOUSING AND URBAN DEVELOPMENT- STATE DEPARTMENT 
OF PUBLIC WORKS or the latest Kenyan or British Standards Specification or Local 
Authority By-Laws.  

(a) The Sub-contractor shall provide accurate instruments and apparatus and 
all labour required to carry out all the necessary tests. The instruments and 
apparatus shall be made available to the engineer to enable him to carry 
out such tests as he may require. 

(b) The Sub-Contractor shall generally attend on other Contractors employed 
on the project and carry out such tests as may be necessary. 

(c) The Sub-Contractor shall test to the engineer’s approval and as specified 
elsewhere in this specification or in Standards and regulations already 
referred to, all equipment, plant and apparatus forming part of the works 
and before connecting to any other setting or work. 

(d) Where such equipment, etc. forms part of or is connected to a system 
whether primarily or of whatever nature or otherwise, the Sub-Contractor 
shall attend on and assist in balancing, regulating testing and 
commissioning, or if primarily an electrical or the system forming part of 
works, shall balance, regulate, test and commission the system to the 
engineer’s approval.  
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3.0    SCHEDULE OF CONTRACT DRAWINGS 

 
 

 
DRAWING NO. 

 
DRAWING TITLE 

 
 
 
 
 
 

 
CIVIL LAYOUT PLAN  
 
ROAD LONGITUDINAL PROFILE  
 
CIVIL WORKS STANDARD DETAILS  
 
 
ROAD CROSS SECTIONS 
 

 
 
NOTE: 
          

Tenderers are advised to inspect the drawings at the office of the Chief   
Engineer (Structural), MINISTRY OF TRANSPORT, INFRASTRUCTURE, 
HOUSING AND URBAN DEVELOPMENT- STATE DEPARTMENT OF PUBLIC 
WORKS, Hill Plaza Building, 2nd floor, along Ngong Road, Nairobi, during 
normal working hours. 
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SPECIAL SPECIFICATION 
 

01. SITE LOCATION 
 

The site of the proposed works is in Kirigiti, -Kiambu County.  
     
i) SCOPE OF WORKS 

The works to be carried out under this contract comprise supply, installation, testing 
and commissioning of the work described under (ii) below. 
 

ii) DESCRIPTION OF WORKS 
The main works involves completion of Civil Works  

The main items of work are as follows: -  
 

a) Construction of Football Pitch. 
b) Construction of Basketball, Volleyball, Lawn Tennis and Netball Pitches. 
c) Construction of Running Track to Bitumen Standard. 
d) Construction of Access Road and Parking.  
e) Construction of Storm Water Drainage. 
f) Construction of Sewer Line. 

 
iii) SITE VISIT 

The contractor shall visit the site to acquaint himself with topography, soil 
condition, access, sources of construction materials, reliability of water source, 
periods during which execution of work will be possible etc. and no claims 
incurred due to lack of knowledge of the said and other site conditions will be 
considered. 

 
iv)     ACCESS TO SITE 
         The site can be approached by road off Kiambu Road 
 
v)      DRAWINGS 

All drawings are deemed to be self-explanatory.  However, where doubts exist, the 
sub-contractor should liaise with the Engineer before proceeding with the works.  
The scales are as shown and only figured dimensions are to be applied. 

 
vi)  ENGINEER’S STATIONERY 

The tenderer shall be required to provide stationery, as described in schedule I of Bills 
of Quantities, to be used by the Engineer in running of the project. 

vii) SITE OFFICE 
The Main contractor shall be required to construct and maintain a site office for the 
Project Manager and his team together with all standard furniture, fittings and 
telephone.  The contractor shall be responsible for paying all connections, rent and 
call charges in connection therewith. 
 

 

viii) LABOUR CAMP 

The Main Contractor is not permitted to house labour on site.  He will be responsible 
for the transportation of workmen to and from site at his own cost and risk. 

 

 

 02.  THE MANAGEMENT OF THE CONTRACT 

1. The Works Secretary- State Department of Public Works of the MINISTRY 
OFTRANSPORT, INFRASTRUCTURE, PUBLIC WORKS, HOUSING AND URBAN 
DEVELOPMENT will be responsible for the contract management and site 
supervision. 
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2. All materials and workmanship shall comply with the latest edition of the MINISTRY 
OFTRANSPORT, INFRASTRUCTURE, HOUSING AND URBAN DEVELOPMENT -STATE 
DEPARTMENT OF PUBLIC WORKS specifications for Works.  

 
03. EXTENT OF CONTRACT AND ALTERATION OF DESIGN 
 

1.  The works specified under this contract shall include all general work preparatory to 
execution of all matters, things, requisites and work of any kind necessary for the due 
and satisfactory construction, completion and maintenance of the work to the intent 
and meaning of the drawings and this specification and further drawings and 
orders, that may be issued by the Engineer from time to time. Compliance by the 
Contractor with all the General Conditions of Contract, whether specifically 
mentioned or not in the clause of this specification, all materials, apparatus, plant, 
machinery, tools, fuel, water, timbering and tackle of every description, transport, 
offices, stores, workshops, staff, labour, the provision of proper and sufficient 
protective works, temporary fencing, lighting and watching required for the safety of 
the public and protection of the works and adjoining lands: first aid equipment, 
sanitary , accommodation for the staff and workmen; the effecting and maintenance 
of all insurances, the payment of all wages, salaries, fees, royalties, duties or other 
charges arising out of the execution of the works and the regular clearance of 
rubbish. re-instatement and clearing and leaving perfect on completion. The 
Contractor will be deemed to have included in his rates the cost of complying with 
the requirements of this Specification and General Conditions of the Contract unless 
otherwise specified. 

 

2 Should the Contractor have comments regarding soundness of the design of any 

part of the work, or should he consider that the execution of the design is 

impossible on any part of the, Contract, the Contractor is required to notify the 

Engineer in writing at the time of the tender and provide factual evidence 

substantiating his opinion when required to do so by the Engineer. 

3. Notices given by the Contractor in respect of the above after the tender is submitted 

will not be considered as the basis of a claim for additional costs or extensions of the 

time. 

4. The Engineer may require to alter the design of any part of the structure should site 

conditions warrant such a change and the rates entered in the Bill of Quantities 

should be applicable for the similar items. The rates for the items of the work not 

covered by the Bill of Quantities shall be established by the Engineer. 

 

04.  PROGRAMME FOR EXECUTION OF THE WORKS 
 

1. In accordance with the terms of Clause 14 of the General Conditions of the Contract, the 
Contractor shall submit to the Engineer within 14 days from the order to commence fully detailed 
programme showing the order, procedure and method by which he proposes to carry out the 
construction and completion of the works. 

 

2.  The information to be supplied to the Engineer shall include drawings showing the 

general arrangement of the temporary offices and any other temporary structures, 

which the Contractor proposes to use together with details of the construction plant 

and temporary works and all other devices, which he proposes to adopt for the 

construction and completion of the whole of the works, and in addition to details of 

the labour strength, skilled and unskilled, and supervision arrangements. 

3 The Order in which it is proposed to execute the permanent works is subject to 

adjustment and approval by the Engineer and the Contract Price shall be held to 

include for any reasonable and necessary adjustment required by the Engineer 

during the course of the Works. 

4  The Contractor will be deemed to have considered the effect of seasonal weather 

variations, when programming his operations it must be dearly understood, that 
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rains of up to 75mm per day will be deemed to be normal and expected. No claims 

by the Contractor for extension of time due to rains or floods less than 75mm per 

day as measured by the Meteorological Department will be considered by the 
Engineer. 

5.  The Contractor, when preparing his programme has to consider the time for the 

delivery of any imported material and the Engineer's normal working hours. 

6.  The Engineer's normal working hours shall be defined as 8a.m. to 5p.m. on 

weekdays with Saturdays and Sundays set aside for rest. If the Contractor wishes to 

execute permanent works outside these hours, he shall obtain the written 

permission of the engineer to make provision for supervision of such works. 

7. The Contractor shall carry out the Contract in accordance with the Programme 

agreed with the Engineer, but he shall in no manner be relieved by the Engineer's 

approval of the programme of his obligations to complete the works by the 

prescribed completion date, and he shall from time to time review his progress and 

make such amendments to his rate of execution of the works as may be necessary to 

fulfill his obligations. 

8.  If in the opinion of the Engineer the plant or the equipment used by the Contractor 
for any specific item of the work does not fulfill the requirements of the specifications 
in respect of the workmanship, quality and safety of structures, sum items of plant 
and equipment shall be replaced with similar or equivalent items of plant or 
equipment to the satisfaction of the Engineer. No extra payment will be made in 
respect of such replacements. 

 

05.  TEMPORARY WORKS 
 

1. After the Contract is placed and before the work commences, the Contractor shall 
submit to the Engineers drawings showing the general arrangement of his offices, 
quarters, workshops, etc and other temporary works with diagrams and descriptions 
showing how he proposes to execute such temporary works and how they fit into his 
programme for the permanent works, all to be subject to adjustment and approval by 
the Engineer. 

2.  The Contractor shall be fully responsible for the sufficiency, stability and safely of all 

temporary works and their care in accordance with the Conditions of Contract. 

3.  The Contractor shall at his own expense, supply in advance to the Engineer for his 

approval detailed drawings and calculations of stability of such temporary works as 

the Engineer may direct, but no approval given or implied by the Engineer shall 

relieve the Contractor of his responsibilities in connection with the temporary 

works 

4.  Unless otherwise instructed, upon completion of the contract and after receiving 

approval in writing from the Engineer, the Contractor shall take down and 

remove all structures forming part of his own camp and that of the Engineer, and 

shall arrange for the disconnection of water supply, remove all drains and culverts, 

backfill trenches, fill in all latrine pits, soakaway and other sewage disposal 

excavations, with the exception of items and services to revert to the ownership of 

the Employer and shall restore the site as far as practicable .to its original 

condition and leave it neat and tidy to the satisfaction of the Engineer. 
 
06.  SITE PERSONNEL 

1. The Engineer will require the Contractor to submit a list of professional and sub-

professional personnel to be employed on the site stating their qualifications and 

experience. 
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2.  The Contractor shall be responsible for ensuring, that all personnel of Non-Kenyan 

origin employed on site by himself or his Contractors or who are otherwise 

connected with the construction contract through the Contractor must be approved 

and cleared individually in writing by the appropriate Government Official to work 

on the project. Where personnel are not approved, the Contractor shall be 

responsible at his own expense for obtaining and employing suitable and approved 

personnel. 

3. The Engineer reserves the right to determine suitability of the persons employed by 

the Contractor and may request replacement at any time of any member of the team 

employed by the Contractor. If in the opinion of the Engineer the presence of such a 

person is deleterious to the execution of the Contract, the Engineer's decision is final 

and binding. 

 

4.  The Site Agent to be a competent person approved by the engineer. 

  

5. The Contractor shall always keep a literate English speaking Agent or Engineer as his 

representative on the site, competent and experienced in the type of works Involved, 

who shall give his whole time to the Supervision of the Contractor's operations. 

 

5. The name of such Agent or Representative shall be submitted in writing 

to the Engineer for approval and he shall receive on behalf of the 

Contractor all directions and instructions from the Engineer or his 

representative and such directions and instructions shall be deemed to 

have been given to the Contractor in accordance with the conditions of 

contract. 

 

07  NOTICE OF OPERATIONS 

1.  No important operations shall be carried out without the consent of the Engineer in 
writing, or without full and complete notice also in writing, being given to the 
Engineer by the Contractor sufficiently in advance of the time of the operation as to 
enable the Engineer to make such arrangements, as he may deem necessary for its 
inspection. 

2.  The Contractor shall supply, from time to time, to the Engineer in writing, full 
information with respect of locations in whim the work is being prepared. 

3.  The Contractor shall give the Engineer not less than 24 hours notice of his 

intentions to set out or give levels for any part of the works, in order that 

arrangements may be made for checking. The Contractor shall carefully preserve 

any benchmarks, setting out pegs or other line or level markings installed or made 

by the Engineer. Working shall be suspended for such times as may be necessary 

for checking the lines and levels on any part of the work.  

08 SETTING OUT 

1.  It will be the responsibility of the Contractor to obtain before commencing work 

the value and location of the benchmarks to be used for the works from the 

Engineer. All temporary benchmarks will be referred hereto. The Contractor shall 

construct such temporary benchmarks as the engineer may direct and agree the 

level thereof with the Engineer. The establishment of such temporary benchmarks 
will be deemed to be part of the Contractor's responsibility in setting out the works 

and no additional payment will be allowed. 

2.  Should the Contractor discover any error in the alignment or levels of the basic 
setting out, he shall at once notify the Engineer, who will then issue amended 
drawings or instructions regarding the correction of the error. 
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3.  All approved setting out points, lines, stations etc shall be marked by concrete 

markers and steel pegs or as otherwise approved by the Engineer. 

4.  The contractor shall allow in the Bill of Quantities for complying with the provisions of 
this Clause and any abortive setting out occasioned by errors in the alignment of 
levels of the Contractor's basic setting out. 

 
 
 
11. HEALTH AND SAFETY ON SITE 
 

1.  The Contractor shall ensure, so far as is reasonably practicable and to the satisfaction 
of the Engineer, the health, safety and welfare at work of his employees including 
those of his sub-contractors and of all other persons on the site. 

2.  From the time any portion of the works is commenced, until the end of the 

maintenance period, the Contractor shall be responsible for protecting the public 

from anything dangerous to persons or property and for the safe and easy passage 

of pedestrians and vehicular traffic. 

3.  The Contractor shall designate one of his senior staff, who shall have specific 

knowledge of safety regulations and experience of safety precautions on similar 

works and who shall advise on matters affecting the safety of workmen and on 

measures to be taken to promote safety in compliance with the factories Act Cap. 

514 as a safety officer. 

4.  The Contractor shall provide protective clothing and equipment, first aid stations 
with such personnel and equipment as are necessary. The appropriate information, 
instruction, training and supervision will be arranged by the Contractor to ensure the 
safety and health of all the persons employed on the works, all in accordance with 
the laws of Kenya. 

5.  The Contractor shall provide adequate waterborne sanitation and refuse collection 

and disposal complying with the laws of Kenya and all local by- laws, and to the 
satisfaction of the Engineer, for all houses, offices, workshops erected on site. 

Construction of pit latrines will not be permitted unless the Engineer has given his 

approval in writing. 

6.  During the period of execution of the works the Contractor shall ensure that 

no pollution of existing water courses or of reservoir catchment areas is allowed to 

take place as a result of his operation. 

7.  In addition to providing, equipping and maintaining adequate first aid stations 
throughout the works in accordance with the Laws of Kenya, the Contractor shall 

provide and maintain on site for a duration of contract a fully equipped dispensary. 

This shall be with a qualified Clinical Officer who shall offer the necessary medical 

advice on AIDS/HIV and related diseases to Engineers and Contractors site staff. The 
contractor shall allow for all costs of providing these facilities in his rates. 

 
 
12.  PRIVATELY OWNED AND PUBLIC UTILITY SERVICES 
 

1. The Contractor shall make himself acquainted with the position of all existing works 
and services inter alia sewers, storm water drains, cables for electricity and telephone 
and lighting poles and water mains before any excavation commences. 

1 The Contractor will be held responsible for damage caused in the course of the 

execution of the works to some existing works and services and shall indemnify the 

Employer against any claims arising from such damage (including consequential 

damages). Any damage caused must be made good at the Contractor's own 

expense. 
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2 Such existing works and services, where exposed the execution of the works, must 
be properly shored, hung-up and supported to the satisfaction of the Engineer and 
of the Authority concerned. The Contractor shall exercise special care, when 
refilling trenches or other excavations around some existing works / services. 

3 Poles supporting cables, etc adjacent to the works will be kept securely in place, until 
the work is completed and will then be made as safe and permanent as before. 

4 Notwithstanding the foregoing requirements and without lessening the 

Contractor’s responsibility, the contractor shall inform the Engineer immediately 

when existing works have been exposed and conform to any requirements of the 

Authority concerned and of the Engineer. 

5 Any damage to or interference with existing services occasioned during the 

progress of the works, will be deemed to be the responsibility of the Contractor’ 

who shall undertake to make good at his own expense any damage so caused to 

the existing underground services or other features, and shall be liable in respect of 

all claims arising from such damage or interference, however occasioned. 

6 Only when and as directed by the Engineer the position of an existing work or 

service can be changed by the Contractor to meet the requirements of the 

proposed work. The cost of such work will be paid for on a day work basis, except 

where a specific item has been provided in the Bills of Quantities. 

13.  EXISTING ROADS AND ACCESSES 
 
1. The Contractor shall comply with all requirements of the Employer, owners or the 

competent Authority concerning the use of traded equipment or other construction 
plant on any public or private road. 

 
2. The cost of providing all diversions, signs, operators, flagment and all reinstatement 

to the approval of the Engineer will be deemed to be included in the rates entered in 
the Bill of Quantities, as will the cost of any road opening permit. 

 
3. Before excavating across any public road, the Contractor shall give 10 days notice in 

writing to the Engineer and the Local Authority his intention to excavate. He shall 
satisfy the Engineer, the Local Authority and the Police as to the precautions he 
proposes to take and the signs and lights to be provided and operated. On any road 
or track at least 4 red lights shall be suitably placed on either side of the trench and 
diversions shall be clearly marked, signed and maintained. 

 
4. The Contractor shall further give to the Engineer a 24 hours notice before 

excavating across a private road. Existing access to lands, property and all other 
things will be maintained by the Contractor during the continuance of the Works to 
the Engineer's satisfaction. The cost of such maintenance will be deemed to be 
covered by and included in the rates entered on the Bills of Quantities. 

 
5. When a road, used by the -Contractor for transporting labour or construction plant 

or for delivery of any materials for the works, is dosed under Section 71 of the traffic 
ordinance 1962 or amendments thereto, the Contractor shall obey such closure and 
shall use alternative roads. 

 
14.  COMPLIANCE WITH STATUTES AND REGULATIONS  

1.  In addition to the requirements of Clause 26 of the General Conditions of Contract, 

the Contractor shall be responsible for acquainting himself with all current valid 

statute ordinances or bye-laws or building regulations, which may affect the Works 

and shall include in his rates for all costs arising from compliance with the same. 

This applies in particular to the training levy and similar taxes for which no claims 

on the part of the Contractor will be entertained- 

2.  The Contractor shall also keep in close touch with Police and other Government 

Officials of the area regarding their requirements in the control of traffic or other 
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matters, and shall provide all assistance or facilities, which may be required by such 

officials in the execution of their duties. 

3.  The Contractor's attention is drawn to legal Notice No.237 of October, 1971, which 

requires payment by the sub-Contractor for Training Levy at the rate of 0.25% of 

the Contract sum on all contracts of more than KSh50,000.00 value and his tender 

must include for all costs arising or resulting thereof. The Contractor without delay 

shall pay the Training levy. The original receipt shall be given to the Engineer for 

verification. The Engineer will certify no payment certificate, until the Contractor 

complies with the above legal notice. 

 

15.  WATER SUPPLY 

1.  The Contractor shall provide clean and sufficient supply of fresh water both for 

construction of the works and for all offices and workshops, etc. includes the 

arrangement of pipe lines, metres, etc for connecting to local water main, the 

provision of storage tanks or water conveyance where necessary, payment of all fees 

and water charges. 

2.  The water shall be reasonably clear of suspended solids and free from any matter in 

quantities considered by the Engineer to be deleterious to the proposed work. 

Water supplied to the Engineer's offices, laboratories, etc. shall be drinkable to the 

satisfaction of the Medical Officer in the area. No separate payment shall be made 

for the provision of water or its attendant facilities and the Contractor shall allow 

for all these in his tender rates. 

3.  In the event that a water main is not available on or rear the site, or that any 

available mains will not have sufficient capacity to provision of water adequate for 
the works, then the Contractor shall provide temporary tanks or other means of 

collecting, storing and distributing water on the site.  

17.  LIGHTING, POWER AND TELEPHONE 

1.  The Contractor shall make his own arrangements for the supply of light, power and 
telephone required for the construction of the works and shall pay all fees and 

charges in connection therewith. 

2  The Contractor shall arrange with the appropriate authority for a temporary meter 

and supply of electricity and provide all temporary wiring, power and lighting 

points as he may consider necessary In the event no fixed electricity being available, 

the Contractor shall provide the necessary power generating plant his own 

expense. 

18.  WORKING AREA 

I.  The Contractor shall restrict his operations to those areas made available to 

him by the Engineer and shall at all times provide and maintain an adequate 

access for the Employer's employees and vehicles to carry out their normal 

duties in and around the existing works. 

2.  The Contractor shall, before entering upon any land purchased, rented, or for 

the use of which compensation has been paid, ensure that all formalities have 

been completed and the agreement of the Owner, Tenant and the Engineer 

has been obtained. 

3.  All requirements of land for temporary works and construction purposes shall 

be to the approval of the Engineer but the Contractor will make all necessary 

arrangements with the property owners concerned and pay all charges 

arising there from. On or before completion of the Contract, the Contractor 
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shall remove all temporary works and shall restore all such land to the 

condition in which it was immediately prior to the occupation thereof as far 

as is reasonable and practicable. No separate payment will be made to the 

Contractor on account of these items and the Contractor must make due 

allowance for them in his rates 

19.  CO-ORDINATION OF THE WORKS 

I.  The Employer reserves the right to execute works on the site which are not 

included in this Contract. He will employ for this purpose either his own 

employees or another Contractor. The Contractor shall ensure that neither 

his own operations nor trespass by his employees will interfere with the 

operations of the Employer nor his Contractor employed on such works. 

2.  The Contractor will be required to carefully co-ordinate his activities and work, both 

on and off site, with the activities and work of the other Contractors, Sub-

Contractors, statutory, undertaking and all supervisory staff for the works appointed 

by the Employer. He shall allow all works to proceed without undue hindrance and 

will cooperate to expedite execution of the works. 

3. If any dispute or difference of any kind whatsoever shall arise between the 

Contractor or statutory undertaking regarding the phasing, progress or execution of 

the works then the Engineer shall have full power to direct in what order the works, 

or any portion thereof shall be carried on or completed and he may from time to 

time require the whole or any portion of the works to be discontinued or the 

execution thereof postponed for such a period as he may think fit. 

4. The Contractor shall respect any works executed by others and articles 

supplied or installed by others and will be held responsible for any loss or 

damage thereto, if caused by him or his Contractors. 

20.  COPIES OF ORDERS AND TEST CERTIFICATES  

I.  Before entering into any Contract for the supply of any material or article the 

 Contractor shall obtain the Engineer's approval in writing of the Contractor from 

whom he proposes to obtain such materials or goods. Should the Engineer at 

any time be dissatisfied with such materials or goods or with the method of 

operations carried out at such Contractor's works or place or business, he shall be 

empowered to cancel his previous given approval of sub-contract and shall 

specify any other supplier whom he may choose, or shall approve another sub-

contractor for the supply of such materials or goods. The Contractor shall then 

obtain such said materials or goods from such other supplier and shall bear any 

additional cost thereof, together with the costs and consequences of replacing 

any unsatisfactory materials already incorporated in the work. 

2.  The Contractor shall deposit with the Engineer samples of materials and 
manufactured articles including the manufacturer's specification, when and where 

appropriate. 

3.  When instructed by the Engineer, the Contractor shall submit test-certificates 

from the suppliers of the materials and goods to be used for the contract to the 

Engineer. Such certificates shall certify that the materials or goods concerned 

have been tested in accordance with the requirements of the specifications and 

shall give the results of all tests carried out. The Contractor shall provide adequate 

means of identifying the materials and goods delivered to the site with the 

corresponding certificates. 

4.    The Contractor shall provide the Engineer with copies of all orders for the supply of 

materials and goods required in connection with the works as the Engineer may 

require. 
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5.  All materials and manufactured articles shall be stored on site in a manner 

acceptable to the Engineer. The Contractor shall carefully protect from weather and 

vermin all work, materials and manufactured articles, which may be affected. 

21. PROGRESS PHOTOGRAPHS AND RECORD DRAWINGS 

1.  Colour negatives showing the progress of the works shall be taken every month 

by the Contractor from positions to be selected by the Engineer. The Contractor 

shall supply proof prints of each negative from which the Engineer shall select 

negatives. The Contractor shall produce 2No. sets of those selected colour prints 

which shall be handed over to the Engineer together with all the negatives. 

Each photograph shall be marked with the number of negative and a statement 

shall be submitted giving location and date when taken and a brief description 

or title. 

2.  The photographs shall be mounted on A4 loose-leaf sheets, minimum 200g, with 

transparent plastic sheets... 

3. After the work has been completed, the Contractor shall furnish as built drawings, 

showing the works as constructed together with all other information that may either 

be required or be useful for the operation and maintenance of the works in the future, 

such as alignment and depth of cover of pipelines, type of soil, rock levels, type, 

dimensions and location of structures, size of pipelines and cables encountered during 

excavation 

4. All drawings shall be A 1 in size to the ink border and drawn on a permatrace paper. 

22. SURVEY EQUIPMENT FOR THE ENGINEER 

1.  The Contractor will make available the following survey equipment for use by the 

Engineer for the duration of the Contract. The survey equipment will be in proper 

adjustment to the satisfaction of the Engineer. 

 1 No. Wild NK2 theodolite or equivalent with tripod 

 1 No. 50m metric steel tape 

 1 No. 30m metric linen or plastic tape 
 1 No. 3m metric steel tape 

 No. Ranging rods 

 1 No. Engineer's automatic level, Wild NA2 or equivalent 

2.  A supply of wooden pegs, steel survey pins, hammer and other such surveying 

accessories. 

3.  The Contractor will maintain the equipment and replace items as necessary all to the 

satisfaction of the Engineer and for the entire duration of the Contract. 

4.  The equipment will be deemed to be the property of the Employer during the 
Contract and will revert to the Contractor. 

5.  The Contractor will provide two experienced chainmen for the assistance of the 

Engineer in checking the setting out of the works. 

23. ENGINEER'S OFFICE AND EQUIPMENT 

The Main Contractor shall maintain the resident Engineer’s Office and furniture for 
the entire duration of the contract.  This includes water for sanitation, drinkable 
water, soap, tissue, telephone, electricity etc. including all necessary connections and 
deposits. 

24. MAINTENANCE AND INSURANCE OF BUILDINGS 
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1.  The Contractor shall keep all buildings provided by him, for the use of the Engineer 

and his staff, in a well maintained, clean and fully habitable condition, and shall 

maintain all access roads, car parks, footpaths, fences, gates, drains, potable water 

supplies and sewage disposal systems in a good state of repair, all to the satisfaction 

of the Engineer. 

2.  The Contractor shall also provide an adequate refuse collection service for the office, 

laboratory and other buildings provided by the Contractor for the use of the 

Engineer and his staff. 

3.  The Contractor shall maintain all furniture and equipment provided in a reasonable 

state of repair and usable condition and shall replace promptly any item which 

becomes unserviceable or is lost. 

4.  All buildings, furniture and any equipment provided by the Contractor for the 

Engineer's use shall be insured by the Contractor against any loss or damage by 

accident, fire or theft for the duration of the Contract, in accordance with the general 

conditions of Contract. Theft shall include all personal belongings of the Engineer 

and his staff 

25. ATTENDANCE ON ENGINEER AND STAFF 

1.  The Contractor shall provide such labour as is reasonably necessary to attend to the 

day to day office requirements and maintenance, and to assist with office cleaning, 

site measurements and the checking and testing of the works. This shall include the 

provision of full time typist, clerk and tea-lady cum cleaner. The Contractor shall 

replace any of his employees attending to the Engineer who is unable to carry out his 

duties due to illness or any other reason. 

2.  The Contractor shall provide a continuous supply of soap, towels and toilet paper, 

coffee, tea, sugar and milk and cleaning equipment. 

3. Attendance on Resident Engineer and Staff 

 I No Resident Engineer 

 I No. Typist 

 I No Messenger/cleaner 
 
4. The Contractor shall provide adequate security by day and by night for all the 

buildings provided by him for the Engineer and his staff. This shall include the 
Provision of full-time attending permanent watchmen. 

5. The Contractor shall include all the costs of complying with this Clause in the item for 
maintenance of Engineer's office in the Bill of Quantities. 

26. SITE MEETINGS 

The Main Contractor to provide for monthly site meetings to be held on site, and 
where the sub-Contractor(s) will be expected to attend. 

 

Omit 

Clauses 22 (3),(4),23, 24 (1) (2) (3) (4) 25 (1) (2) (3) (4) (5) 
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STANDARD FORMS 
 
 

 

NOTE: 
 

1.0 Tenderers must   duly fill these Standard Forms as a mandatory requirement. 
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PERFORMANCE BANK GUARANTEE 
 
To:  
Principal Secretary, 
State Department for Sports, 
Ministry of Sports, Culture and Heritage, 
P.O Box 49849-00100  
Kencom House -NAIROBI 
 
Dear Sir, 

WHEREAS ………………………………………. (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. ………………………… dated ……………… to 

execute  
PROPOSED KIRIGITI STADIUM IN KIAMBU COUNTY- CIVIL WORKS  

 
W.P ITEM NO.  
 
hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of: 
Kshs. …………………………………. (amount of Guarantee in figures)  
Kenya Shillings ……………………………………………………………………………………     
……………………………………………………………….(amount of Guarantee in words),  
and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of Kenya Shillings …………………….. 
……………………………………………………………….. (amount of Guarantee in words) as aforesaid without 
your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee, and we hereby waive notice of any change, addition, or 
modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

  
SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 
 
Name of Bank ………………………………………………………………….   
  
Address …………………………………………………………………………  
Date ……………………………………………………………………………… 
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TENDER QUESTIONNAIRE 

 
 Please fill in block letters. 
 
1. Full names of Tenderer: 
 

……………………………………………………………………………………… 
 
2. Full address of Tenderer to which tender correspondence is to be sent (unless an 

agent has been appointed below): 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of Tenderer: 
 

……………………………………………………………………………………… 
 
4. Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 
 
5. Name of Tenderer’s representative to be contacted on matters of the tender during 

the tender period: 
……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the Tenderer does not have his registered address in Kenya (name, 
address, telephone, telex): 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
        
 

 
 
 
 
 
………………………….. 

       Signature of Tenderer 
 

 
Make copy and deliver to:  
THE PRINCIPAL SECRETARY-STATE DEPARTMENT OF PUBLIC WORKS, 
MINISTRY OF TRANSPORT, INFRASTRUCTURE, PUBLIC WORKS, HOUSING AND URBAN 
DEVELOPMENT –  
P.O. Box 30743-00100 
NAIROBI 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 
2(c) and (2d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name ……………………………………………………………………… 

 
Location of business premises:          Country/Town………………………. 

 
Plot No……………………………………… Street/Road ………………………… 

 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 

 
Maximum value of business which you can handle at any time:   
Kenya Shillings……………………………………………………………………… 

 
Name of your bankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 

 
Part 2 (a) – Sole Proprietor 

 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 
Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  

 
Give details of partners as follows: 

 
  Name in full      Nationality      Citizenship Details        Shares 
 

1. …………………   ………………. ……………………….. …….. 
 
2. ………………… ………………. ……………………….. ……… 
   
3.  ………………… ………………… ………………………… ……… 
 
4. ………………… ………………… ………………………… ……… 

 
 
 

Part 2(c) – Registered Company 
 
Private or Public …………………………………………………………………………… 
 
State the nominal and issued capita of the company: 
 
Nominal  KShs. ………………….. 
 
Issued  KShs. ………………….. 
 
Give details of all directors as follows: 
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 Name in full  Nationality  Citizenship Details* Shares 
 
1. ……………….. ……………  ……………………….. ……….. 
 
2. ……………….. ……………  ……………………….. ……….. 
 
3.  ……………….. ……………  ……………………….. ……….. 
 
4.  ……………….. ……………  ……………………….. ……….. 
 
 
 
Part 2(d) Interest in the Firm: 
 
Is there any person/persons in the employment of the Government of Kenya who has 
interest in this firm? Yes/No ……. (Delete as necessary) 
 
I certify that the above information is correct. 
 
 

…………………..  …………………………….   …………………. 
Title    Signature     Date 

 
 
 
 
 
* Attach proof of citizenship 
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KEY PERSONNEL 
 

Qualifications and experience of key personnel proposed for administration and 
execution of the Contract.  

 

 
POSITION NAME YEARS OF 

EXPERIENCE 
(GENERAL) 

YEARS OF EXPERIENCE IN 
PROPOSED POSITION 

 
1. 

 

2. 
 
3. 
 
4. 
 
5. 
 
6. 
 

7. 
 
8. 
 
9. 
 
10. 
 
 
 
 

 
 
 
 
 
 
 
 
 

 

   

 
I certify that the above information is correct. 
 
……………………..  ……... ………………….  ……... …………… 
 Title    Signature    Date 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 



42 

 

CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 

 
Work performed on works of a similar nature, complexity and volume over the last 5 
years.  
 

PROJECT NAME NAME OF CLIENT TYPE OF WORK 
AND YEAR OF 
COMPLETION 

VALUE OF 
CONTRACT 

(Kshs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
I certify that the above works were successfully carried out and completed by 
ourselves. 
 
……………………….  ………………………….  …………………. 
 Title     Signature    Date 
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SCHEDULE OF ON-GOING PROJECTS 
 

Details of similar on-going or committed projects, including expected completion 
date. 
 

PROJECT 
NAME 

NAME OF CLIENT CONTRACT 
SUM 

% 
COMPLETE 

COMPLETION 
DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
I certify that the above works are currently being carried out by ourselves………………….     
   …………….……………  …………………. 
 Title     Signature    Date
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LITIGATION STATUS 

 
Give full information and particulars of your company’s litigation history and the nature of any 
litigation. 
 
You are advised that it is serious a offence to give false information on this form. 
 

Client Contract Name Contract 
Sum 

Commencement 
Date 

Completion 
Date 

Date of 
Litigation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
N.B.  Indicate ``NONE’’ in case your company does not have any litigation history. 
 
 
NATURE AND DETAIL OF LITIGATION 
 
 

 
 
 
 
 
 
 
 
 
 
Note:     More sheets may be attached if necessary. 
 
 
………………………………….                                                       …………………………… 
(Signature of Contractor)                                                                        (Date) 
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FORM OF WRITTEN POWER-OF-ATTORNEY 

 
 
The Tenderer consisting of a joint venture shall state here below the name and address of his 
representative who is authorized to receive on his behalf correspondence in connection with the 
Tender. 
 
 
 
………………………………………………………………………………………………………………… 
(Name of Tenderer’s Representative in Block Letters) 
 
 
 
………………………………………………………………………………………………………………… 
(Address Tenderer’s Representative) 
 
 
………………………………………………………………………………………………………………… 
(Signature of Tenderer’s Representative) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



46 

 

 
 

CERTIFICATE OF TENDERER’S OR REPRESENTATIVES VISIT TO SITE 
 
 

1. This is to certify that I , ………………………………………………….………………….. 
 
            ………………………………(Name of Tenderer or his Representative) 

 
of the Firm of …………………………………………………………………… 
 
………………………………………………… (Name of the Firm Tendering) 
 

2. Having previously studied the Bidding Documents I carefully examined the site. 
 
3.    I have made myself familiar with all the local conditions likely to influence theTender and 

the cost thereof. 
 
4. I further certify that I am satisfied with description of  the scope of the study and that I               

understand perfectly the work to be done as specified and implied in the Conditions of this 
Invitation to Tender. 

 
5.       I also confirm that M/S …………………………………………………… 

 
………………….…………………………………….Will Perform the contract in accordance with the Terms 
and Conditions of this Invitation to Tender. 

 
 

 
Signed ………………………………...(Tenderer or his Representative) 

 
 
 
 
 
Witness …………………………………………………………………………… 

 
 
 
           Signature ………………………………………………  

 
           Date ……………………………………………………………… 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To………………………………………………………………… (Name of Employer) 
…………………………………………….……………………… (Date) 
……………………………………………………………………. (Address of Employer) 
 
Gentlemen, 
Ref :……………………………………………………………..…( Name of Contract) 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned 
Contract,…………………………………………………………….(Name and Address of Contractor) (hereinafter 
called ``the contractor’’) shall deposit with…………………………………………………………………..(Name of 
Employer) a bank Guarantee to guarantee his proper and faithful performance under the said 
contract in an amount of Kshs………………………………………………………………..(Amount of 
Guarantee)………………………………………………………………….(Amount in Words) 
We, the………………………………………………………………….(Bank or Financial institution), as instructed by the 
contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 
surety merely, the payment to ………………………………………………(Name of Employer) on his first demand 
without whatsoever right of objection on our part and without his first claim to the contractor, in 
the amount not exceeding Kshs……………………………….(Amount of Guarantee in Figures) Kenya 
shillings……………………………………………………………………….(Amount of Guarantee in Words), such amount 
to be reduced periodically by the amounts recovered by you from the proceeds of the contract. 
 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the Works to be performed thereunder or of any of the contract documents which may be 
made between …………………………………………………. (Name of Employer) and the contractor, shall in any 
way release to us from any liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification. 
 
No drawing may be made by you under this guarantee until we have received notice in writing 
from you that an advance payment of the amount listed above has been paid to the Contractor 
pursuant to the contract. 
 
This Guarantee shall remain valid and in full effect from the date of the advance payment under 
the contract until………………………………………..(Name Of Employer) receives full payment of the same 
amount from the contract. 
 
Yours Faithfully, 
 
Signature and Seal…………………………………………………………………………………... 
Name of the Bank or Financial Institution……………………………………………………… 
Address………………………………………………………………………………………………….. 
Date………………………………………………………………………………………………………. 
Witness:                     Name:…………………………………………………………………….. 
                                  Address:…………………………………………………………………… 
 
                                  Signature:……………………………..Date:…………………………. 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 
 
 
In the event of our Tender for the execution 
of……………………………………………………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………………………………...….(Name of 
Contract) 
Being accepted, we would require in accordance with Clause 60(1) of the conditions of Contract, 
which is attached hereto, the following percentage; 
(Figures)……………………………………………………………………………………………………. 
(Words)……………………………………………………… Of the Contract sum, (Less Variation of price) to be paid 
in foreign currency. 
 
Currency in which foreign exchange is element is 
required…………………………………………………………………………………………………………………………………………………………
……………………………………………………………… 
 
Date: The………….Day of…………………………..20…….. 
 
Enter 0%(Zero percent) if no payment will be made in foreign currency. Maximum foreign 
currency requirement shall be………………….(percent) of the Contract Sum, (Less Variation of price). 
 
 
 
 
 
 
 
…………………………………………… 
(Signature of Tenderer) 
 
 
……………………………………… 
(Date) 
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DETAILS OF SUB-CONTRACTORS 

 
If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 
below details of the sub-contractors he intends to employ for each portion. Failure to comply with 
this requirement may invalidate the tender. 
 
 

1) Portion of works to be sublet: 
……………………………………………………………………………………………………………………………………………………………
…………………………………………. 

i. Full Name of sub- contractor: 
……………………………………………………………………………………………………………………………………
……………………………. 
and name of head office: 
……………………………………………………………………………………………………………………………………
……………………………………. 

ii. Sub-contractors’ experience of similar works carried out in the last 3 years 
with contract value: 
……………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………… 
 

 
 

2) Portion of works to be sublet: 
……………………………………………………………………………………………………………………………………………………………
…………………………………………. 

i. Full Name of sub-contractor: 
……………………………………………………………………………………………………………………………………
……………………………. 
and name of head office: 
……………………………………………………………………………………………………………………………………
……………………………………. 

ii. Sub-contractors’ experience of similar works carried out in the last   3 years 
with contract value: 
……………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………… 

(NOTE: - The above list may be extended depending on the number of sub-contractors required.) 
 
 
 
……………………………………………….                                …………….………………. 
          (Signature of Tenderer)                                                             (Dat
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SCHEDULE OF PLANT AND EQUIPMENT 
 
 

 
 
PARTIC 
LARS 

 
 
TYPE / 
RATING 

     

    

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

 
 

Note: Details of each machine/equipment is more than one of the same make or type must be given separately. 
 Item to be imported pursuant to clause 78(1) of the conditions of contract to be indicated together with the seller’s 

name, address and CIF value @ details of proposed hire or hire purchase to be submitted giving names and addresses 
of hiring/selling party and serial number/engines number before the award of contract, the Engineer or his 
representative may carry out physical verification of the availability of the plant and equipment listed on the 
schedule. 
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SCHEDULE OF UNIT RATES 
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SCHEDULE OF UNIT RATES 
1. The tenderer shall insert unit rates against the items in the following schedules and may 

add such other items as he considers appropriate. 
2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as 

necessary, assembling, cleaning, installing, connecting, profit and maintenance in defects 
liability and any other obligation under this contract. 

3. The unit rates will be used to assess the value of additions or omissions arising from 
authorised variations to the contract works. 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 
specification, the reference is intended as a guide to the type of article or quality of material 
required.  Alternative brands of equal and approved quality will be accepted. 

SCHEDULE OF MATERIALS:-BASIC PRICES 

MATERIALS UNIT ORIGIN AND PRICE TRANSPORT COST 
FROM SOURCE OF 
ORIGIN IF ANY 

Cement Mg      
Lime Mg      
Pen Grade 80/100 
Bitumen 

 
L 

     

Diesel L      
Regular Petrol L      
Super Petrol  L      
Reinforcement steel Mg      
Oil and Lubricants L      
MC 30 L      
K70 L      
Aggregate Ton      
River Sand Ton      
       
       
150mm dia concrete.pipe m      

300mm dia concrete.pipe m      

450mm dia concrete.pipe m      

225mm dia concrete.pipe m      

 
Kikuyu grass 

 
SM 

     

Red soil mixed with manure 
(1:3) 

 
SM 

     

457mm dia.x912 road 
gulley 

 
No. 

     

 
Note 
Prices of imported materials to be quoted CIF Mombasa as appropriate regardless of whether materials are 
imported by the tenderer directly or through a local agent. 

 
 
 
 
 
 

 



53 

 

SCHEDULE OF LABOUR: - BASIC RATES 
 
 

LABO   LABOUR CATEGORY UNIT(MONTH/SHIFT/ HOUR 
 
 

RATE 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 

Categories to be generally in accordance with those used by the Kenya Building Construction and 
Engineering and Allied Trades Workers’ Union. 
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SECTION I 

 
BILLS OF QUANTITIES 
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BILLS OF QUANTITIES 
 
 
1. The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials and works. 
 
2. In accordance with Government policy, the tenderer is required to calculate 
 16% VAT to be included in the tender amount.  
 
3. All prices omitted from any item, section or part of the Bills of Quantities shall be  deemed 

to have been included to another item, section or part. 
 
4. The brief description of the items given in the Bills of Quantities is for the purpose of 

establishing a standard to which the Contractor shall adhere to. Otherwise alternative 
brands of equal and approved quality will be accepted. 

5. Should the Contractor install any material not specified herein before receiving approval 
from the Project Manager, the Contractor shall remove the material in question and, at his 
own cost, install the proper material. 

 
6. The grand total of prices in the price summary page must be carried forward to the Form 

of Tender. In case of a discrepancy between the Bill Summary and the Form of Tender, the 
Form of Tender shall take precedence. 

 
7. Tenderers must enclose, together with their submitted tenders, detailed coloured 

manufacturer’s Brochures detailing Technical Literature and specifications on all the 
equipment they intend to offer.  
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TENDER EVALUATION CRITERIA 
 
After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary examination; 
2. Technical evaluation; 
3. Financial Evaluation; and 
4. Recommendation for Award. 

 

STAGE 1: PRELIMINARY EXAMINATION  
 

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in 
the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated 
in the bid document.  
 
These conditions may include the following:  

i) Current Category of Registration with National Construction Authority (NCA) in the 
relevant trade; 

ii) Current Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory 
Commission, County Governments, and Water Management Boards etc; 

iii) Proof of payment for tender document if required; 
iv) The Bid has been submitted in the format required by the procuring entity; 
v) Provision of a tender Security, that is in the required format, amount and that the 

tender is valid for the period required; 
vi) Dully filled Form of Tender; 
vii) Valid Tax Compliance Certificate; 
viii) Dully filled Confidential Business Questionnaire; 
ix) Duly signed Statement of Compliance; and 
x) The required number of copies of the tender has been submitted and all required 

documents, information and samples have been submitted if stipulated in the tender, 
advertisement/Invitation letter. 

Note: 
The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers which 
states as follows: 

 Clause 13.1 of Instruction to Tenderers,”the tenderers shall furnish as part of his tenders a tender surety 
in the amount stated in the tender document in the Appendix to Instructions to Tenderers”. 

 Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in Kenya shillings and 
be in form of a certified cheque, bank draft, an irrevocable letter of credit or a guarantee from a 
reputable Bank/ Insurance approved by PPOA located in the Republic of Kenya. The format of the 
surety shall be in accordance with the sample form included in the tender documents and the tender 
surety shall be valid for 150 days from the date of tender opening”. 
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 Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially responsive 
tender is one which conforms to all terms and condition and specifications of the tender document 
without material deviation or reservation and has a valid Bank/Insurance guarantee”. 

 
The employer/procuring entity may seek further clarification/confirmation if necessary to confirm 
authenticity/compliance of any condition of the tender. Further, in case of a discrepancy between 
the amounts stated in the appendix to instruction to tenderers and the one stated in the 
advertisement or invitation letter, the bid security shall be taken as the amount in the 
advertisement/ letter of invitation. 
 
The tenderers who do not satisfy any of the above requirements shall be considered Non-
Responsive and their tenders will not be evaluated further 
 

STAGE 2 TECHNICAL EVALUATION 
 

A) Assessment for eligibility  
 
The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers 
which states as follows: 
 
‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to 
provide evidence for eligibility of the award of the tender by satisfying the employer of their 
eligibility under sub clause 2.1 of Instruction to Tenderers and adequacy of resources to effectively 
carry out the subject contract. The tenderers shall be required to fill the Standard Forms provided 
for the purposes of providing the required information. The tenderers may also attach the 
required information if they so desire. 

 
The award of points for the STANDARD FORMS considered in this section shall be as shown 
below 
 PARAMETER                           MAXIMUM POINTS 
(i) Tender Questionnaire    --------------------------------------------------    5 

(ii) Key personnel   --------------------------------------------------------------   20 

(iii) Contract Completed in the last Five (5) years  -----------------------  15 

(iv) Schedules of on-going projects   ----------------------------------------    8 

(v) Schedules of contractors equipment  ----------------------------------  20 

(vi)   Audited Financial Report for the last 3 years  ----------------------  10 

(vii)   Evidence of Financial Resources   ------------------------------------   15 

(viii)   Name, Address and Telephone of Banks (Contractor to provide) 5 

(ix)   Litigation History   -------------------------------------------------------   2 

               TOTAL        100 
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The detailed scoring plan shall be as shown in table 1 below: - 
 
TABLE 1: Assessment for Eligibility 
Item Description Point 

Scored 
Max. Point  

i. Tender Questionnaire Form 

 Completely filled ------------------------------------------------------ 5 

 Not filled ----------------------------------------------------------------  0 

  
5 

ii Key Personnel (Attach evidence)    
 
 
 
 
 
 
 
 
 
 

20 

Director of the firm 

 Holder of degree in relevant Engineering field  ---------------------
------------------------------------------------------------------------------  6 

 Holder of diploma in relevant Engineering field --------------------
------------------------------------------------------------------------------  5 

 Holder of certificate in relevant Engineering field-------------------
------------------------------------------------------------------------------  3 

  Holder of trade test certificate in relevant Engineering field 
-----------------------------------------------------------------------------------2 

 No relevant certificate ------------------------------------------------   1 

  
 

6 

At least 1No. degree/diploma holder of key personnel in relevant 

field 

 With over 10 years relevant experience  ---------------------- 6 

 With over 5 years relevant experience-------------------------- 4 

 With under 5 years relevant experience ----------------------- 2 

  
 

6 

At least 1No certificate holder of key personnel in relevant field 

 With over 10 years relevant experience------------------------ 4 

 With over 5 years relevant experience ------------------------- 3 

 With under 5 years relevant experience ------------------------1 

  
 

4 

At least 2No artisan (trade test certificate in relevant field) 

 Artisan with over 10 years relevant experience  -----------------
------------------------------------------------------------------------------ 2 

 Artisan with under 10 years relevant experience ----------------
------------------------------------------------------------------------------- 1 

 Non skilled worker with over 10 years relevant experience 
--------------------------------------------------------------------------------- 1 

  
 

4 
 
 

iii Contract completed in the last five (5) years (Max of 5No. 
Projects)- Provide Evidence 

 Project of similar nature, complexity or magnitude ------------
------------------------------------------------------------------------------- 4 

 Project of similar nature but of lower value than the one 
in consideration  --------------------------------------------------------- 3 

 No completed project of similar nature -----------------------0 

 
 
 

 
 

20 
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iv On-going projects  – Provide Evidence 

 No Project of similar nature, complexity and magnitude  -
------------------------------------------------------------------------------- 8 

 Three and below Projects of similar, nature complexity 
and magnitude  –-------------------------------------------------------6 

 Four and above Projects of similar nature, complexity 
and magnitude  -------------------------------------------------------- 4 
 

  
 

8 

v Schedule of contractors equipment  and transport (proof or 
evidence of ownership/Lease) 
   a)Relevant Transport 

 Means of transport (Vehicle)  ----------------------------------  10  

 No means of transport ---------------------------------------------  0 

  
 
10 

 
 
 

20 

   b)Relevant Equipment 

 Has relevant equipment for work being tendered  ------------
--------------------------------------------------------------------------  10  

 No relevant equipment for work being tendered  -------------
--------------------------------------------------------------------------  0 

  
10 

 

vi 

Financial report    
 
 

10 

a)Audited financial report (last three (3) years)  

 Average Annual Turn-over equal to or greater than the cost 
of the project ------------------------------------------------------------- 10 

 Average Annual Turn-over above 50% but below 100% of  
the cost of the project --------------------------------------------------- 6 

 Average Annual Turn-over below 50% of  the cost of the 
project ------------------------------------------------------------------------ 3 

 

 b)Evidence of Financial Resources (cash in hand, lines of credit, 
over draft facility etc ) 

 Has financial resources to finance the projected monthly 
cash flow* for three months ------------------------------------------15 

 Has financial resources equal to the projected monthly 
cash flow*--------------------------------------------------------------------------10 

 Has financial resources less the projected monthly cash 
flow*----------------------------------------------------------------------------5 

 Has not indicated sources of financial resources  -------------------
------------------------------------------------------------------------------- 0 

  
 

15 

vii Litigation History 

 Duly Filled -------------------------------------------------------- 2 

 Not filled ---------------------------------------------------------  0  

  
 

2 
 

 TOTAL  100 

 
Any bidder who scores 60 points and above shall be considered for further evaluation 
 

*Monthly Cash Flow =Tender Sum/Contract Period 
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B) Compliance with Specialist Works Specifications 
 

In this section, the bid will be analyzed to determine compliance with General and Particular 
technical specifications for the works as indicated in the tender document. The tenderer shall fill 
in the Technical Schedule as specified in the tender document for Equipment and Items indicating 
the Country of Origin, Model/Make/Manufacturer of the Item/Equipment they propose to supply.  
 
The tenderer shall also submit relevant technical brochures/catalogues with the tender 
document, highlighting the catalogue Numbers of the proposed items. Such 
brochures/catalogues should indicate comprehensive relevant data of the proposed 
equipment/items which should include but not limited to the following: 

a) Standards of manufacture; 
b) Performance ratings/characteristics; 
c) Material of manufacture; 
d) Electrical power ratings; and 
e) Any other necessary requirements (Specify).  

 
Following the above analyses, where the proposed equipment is found not to conform to the 
stipulated specifications, the tender will be deemed Non–Responsive and will not be evaluated 
further. 
 

C) Assessment of deviations 
 

Pursuant to section 64 of the Act, a tender is deemed responsive if it conforms to all the 
mandatory requirements and it does not contain major deviations. Section 23.2 of the instruction 
to tenderers, defines major deviations as  

a) One that affects in a substantial way the scope, quality, completion timing, administration 
of works to be undertaken by the tenderer under the contract, inconsistent with the 
tender document; or  

b) Which limits in any substantial way the rights of the employer or the tenderers obligations; 
or  

c)  Whose rectification would affect unfairly the competitive position of other tenderers 
presenting substantially responsive tenders. 

 
Where the deviations are minor in the view of the tender evaluation committee, with the 
concurrence of the procuring entity representative, the committee shall quantify such deviations 
pursuant to section 64 (3) of the Act which requires that a minor deviation shall: 

a)  Be quantified to the extent possible; and 
b)  Be taken into account in the evaluation and comparison of tenders. 

 
Where the deviation in the view of the tender committee with the concurrence of the procuring 
entity representative is major, the tender shall be deemed non-responsive and will not be 
evaluated further
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TABLE 2: Assessment of Deviations 
 

Item Does the Deviation Substantively Affect the following: YES NO 

 
1 

Scope of the Works or Services to be delivered   
 

2 Quality of the Works or Services to be delivered   

3 Completion Timing   

4 Administration of the Works   

5 Consistency with the tender document   

6 Rights of the Employer in a negative manner   

7 Limit the Tenderer’s Obligation   

8 Affect unfairly the competitive position of other 
tenderers 

  

  COMMENT  

 
Any bidder who OBTAINS A YES in the above table shall be considered NON RESPONSIVE and 
shall not be evaluated further. 
 
 

STAGE 3 - FINANCIAL EVALUATION 
 
Upon completion of the technical evaluation a detailed financial evaluation shall follow. The 
financial evaluation shall proceed in the manner described in the Public Procurement and 
Disposal Act (2005) of the laws of Kenya (Section 66) and the Public Procurement and Disposal 
Regulations, 2006 specifically section 50 (1), (2), and (3). 
 
The evaluation shall be in three stages  

a) Determination of the Corrected Tender Sums; 
b) Comparison of Rates; and 
c) Consistency of the Rates. 
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A) Determination of the corrected tender sums 
 

The Corrected Tender Sum for each bid shall be determined by- 
1. Taking the bid price, as read out at the bid opening; 

 
2. Adjusting the tender sum by taking into account any corrections made relating to 

arithmetic errors; 
 

Arithmetic Errors will be corrected by the Procuring Entity as follows:  

i) If there is a discrepancy between unit prices and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail, and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which the total price as quoted 
shall govern and the unit price shall be corrected;  

ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected;  

iii) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern; and 

iv) The committee shall promptly write to the tenderer and if the tenderer rejects the 
correction, the tender shall be rejected and the tender security shall be forfeited. If the 
tenderer accepts the correction, the error shall be considered in adjusting the tender 
sum. 
 

3. Adjusting the tender sum by taking into account any quantified minor deviations (where 
applicable pursuant to Stage 2C of this evaluation criteria), which were documented, 
quantified and accepted by a procuring entity (as described in Stage 2 of the Technical 
evaluation of this criteria –Assessment of Deviations;) 
 

4. Where applicable, converting all tenders to the same currency, using a uniform exchange 
rate prevailing at the date indicated in the tender documents; 
 

5. Adjusting the tender sum by applying any discounts offered in the tender; 
 
 

6. Adjusting the tender sum by applying any margin of preference indicated in the tender 
documents 
 

B) Comparison of rates-  
 
Items that are under priced or overpriced may indicate potential for non-delivery and front 
loading respectively. The committee shall promptly write to the tenderer asking for detailed 
breakdown of costs for any of the quoted items, relationship between those prices, proposed 
construction/installation methods and schedules.  
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The evaluation committee shall evaluate the responses and make an appropriate 
recommendation to the procuring entity’s tender committee giving necessary evidence. Such 
recommendations may include but not limited to: 
 

a) Recommend no adverse action to the tenderer after a convincing response; 
b) Employer requiring that the amount of the performance bond be raised at the 

expense of the successful tenderer to a level sufficient to protect the employer 
against potential financial losses; 

c) Recommend non-award based on the response provided and the available 
demonstratable evidence that the scope, quality, completion timing, administration 
of works to be undertaken by the tenderer, would adversely be affected or the 
rights of the employer or the tenderers obligations would be limited in a substantial 
way. 

 

C) Consistency of the Rates 
 
The evaluation committee will compare the consistency of rates for similar items and note all 
inconsistencies of the rates for similar items. 
 

STAGE 4 - RECOMMENDATION FOR AWARD 
 
The successful bidder shall be the tenderer with the lowest evaluated tender price. 
 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 



PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

FOOTBALL PITCH

A Excavate existing grassed areas to remove 

vegetable soil average 100mm deep and 

dispose as directed by the Civil Engineer.
SM 10,773

B Excavate to formation level, n.e 0.4m  average 

depth 0.3m. CM 3,232

C Allow a sum for keeping excavations free from 

surface and underground water SUM 1

D Compact formation level with an approved 

vibratory Sheep's foot roller to the satisfaction 

of the Engineer.
SM 10,773

E Trim and compact formation to correct 

crossfalls. SM 10,773

F Load  selected excavated material,wheel and 

deposit as fill material on the field at designated 

areas as instructed by the Engineer 
CM 2,000

G Spread,water and compact in layers not 

exceeding 200mm thick approved murram upto 

formation level as instructed by the Engineer.
CM 4,310

H Load and cart away surplus excavated material 

as directed by the Engineer. CM 1,232

I Excavate 250mm wide trenches maximum 

depth 500mm in the field as per drawing detail CM 127

J Provide and lay approved perforated uPVC 

drain pipe  diameter 100mm to correct 

crossfalls as instructed and as per drawing 

detail

LM 475

K Ditto 75mm equal tee No. 14

L Provide and lay 350mm thick approved gravel 

(Maximum size of aggregates 20mm) as 

surround around drainage pipe as per drawing 

detail and as instructed by the Civil Engineer

CM 43

M Ditto but 50mm sand only CM 460

N Ditto but 100mm thick sand rolled to the 

correct levels and slopes over entire field CM 920

BILL NO.1:   FOOTBALL PITCH

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

FOOTBALL PITCH cont.

A Provide, mix and spread grass growing 

medium,comprising of approved locally 

available agriculture red soil mixed with 

manure (ratio manure: soil= 1:6)

CM 2,155

B Spread and roll the grass growing medium 

to the correct level and crossfall in 200mm 

thick layer to the satisfaction of the 

Engineer.

SM 10,773

C Provide and plant Pennisetum Clandestinum 

(Kikuyu grass) spaced at 100mm centres, both 

ways or of equal quality  approved by the 

Engineer

SM 10,773

D Maintan by regularly watering and weeding 

until the grass cover is well established SM 10,773

E Provide and apply Triple Superphosphate 

fertiliser (TSP) at a rate of 100kg 

TPS/100m2
 at planting

SM 10,773

F Provide and apply evenly, Calcium 

Ammonium Nitrate fertilizer at the rateof 

20Kg CAN/100mm
2 

of 10kg TSP/100m2 

when the grass cover is established and 

attains a height of 30mm

SM 10,773

G Mow the grass to a height of 40mm when it 

achieves a height of 80mm
SM 10,773

GOAL POSTS

H Excavate post hole size 500x500x750mm 

deep, fill with Concrete Grade C15(Mix 

1:3:6) and cart away excavated material
No. 8

I Provide cold rolled circular hollow section 

steel tube(T32, 5mm thick) in pair of welded 

goalposts with bracing.
LM 45

J Extra for mitred joint. LM 4

K Extra  for bends formed on site No. 8

L Prepare and apply three coats of primer 

gloss paint and 2 coats of gloss oil on steel 

sections.

LM 42

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

A Excavate 800mm wide trench in normal soil 

to reduced levels not exceeding 1.0m deep 

commencing from existing  level
CM 340

B Ditto but for depth not less than 1.0m but 

not exceeding 1.5m CM 85

C Allow for keeping excavations free from 

both surface and underground water. SUM 1

D Provide all materials, mix and place 50mm 

thick concrete grade C10 (Mix Ratio1:4:8) 

as blinding for drainage channel. Cement to 

BS 12,  14mm aggregate to BS 882.
CM 22

E Provide, mix and place 150mm thick 

Concrete grade C20 (Mix Ratio 1:2:4) to 

construct 100mm thick base. Cement to BS 

12,  20mm aggregate to BS 882.

CM 64

F Provide, mix and place 100mm thick 

Concrete grade C20 (Mix Ratio 1:2:4) to 

construct 100mm thick covered stormwater 

drainage channel side walls. Include for 

intermediate thickening columns. Cement 

to BS 12,  20mm aggregate to BS 882.

CM 130

F Provide 12mm diameter steel bars for base 

and side walls of  Storm water drainage 

channels as per Drawing Detail 
KG 12,438

G Ditto 10mm diameter KG 17,274

H Sawn formwork to vertical sides of base of 

Storm Water drainage channels as per 

Drawing Detail 
SM 135

I Ditto side walls SM 1,080

J Provide 10mm thick cement and sand (mix 

1:1)  rendering) as benching of the drain to 

correct slopes and cross falls.
CM 4

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

Football Pitch Cont.

A Provide and place 50mm thick 

400mmx500mm pre cast reinforced 

concrete cover slabs
No. 900

B Provide for 12mm thick Flexel expansion 

joints No. 30

Backfilling and Carting away surplus 

excavated material

C Backfill and compact after laying, jointing 

and surrounding of the pipes. CM 54

D Load and cart away surplus excavated 

material from site. CM 380

TOTAL CARRIED TO COLLECTION PAGE
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM

A

B

C

D

E

BILL NO.1:  FOOTBALL PITCH

COLLECTION PAGE

AMOUNT (KSHS)

Brought Forward From BILL NO.1 CIVIL Page 1..

Brought Forward From BILL NO.1 CIVIL Page 3..

Brought Forward From BILL NO.1 CIVIL Page 4..

Brought Forward From BILL NO.1 CIVIL Page 2..

TOTAL CARRIED TO GRAND SUMMARY

DESCRIPTION
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

Site Clearance

A Excavate existing grassed areas to remove 

vegetable soil average 100mm deep and 

dispose as directed by the Civil Engineer.
SM 4,320

B Excavate oversite to reduce levels not 

exceeding 0.3 m deep commencing from 

stripped  level
CM 1,296

C Trim and compact to 98% MDD the 

formation to correct levels
SM 4,320

D Load and cart away from site surplus 

excavated material  as instructed by the 

Project Civil Engineer 
CM 1,000

E Provide and apply persistent herbicide as 

Round up or equal and approved. SM 4,320

F Provide, lay and compact 300mm thick 

handpacked stones rolled the satisfaction 

of the Engineer in two layers of 150mm 
CM 1,296

G Provide, lay and compact 50mm thick sand 

or quarry dust to seal  hardcore surfaces. SM 4,320

H Provide and spray  MC 30 cut back bitumen 

primer  at the rate of 0.8-1 L/m
2
 to surface 

of base.

L 4,320

I Provide, lay and compact 35mm thick 

Asphalt Concrete premix  to correct levels. CM 152

TOTAL CARRIED TO GRAND SUMMARY PAGE

BILL NO. 02 RUNNING TRACK
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

VOLLEYBALL PITCH 

A Excavate existing grassed areas to remove 

vegetable soil average 100mm deep and 

dispose as directed by the Engineer.
SM 360

B Excavate to formation level average 0.3m CM 108

C Load  and spread on designated areas on 

site from site as instructed by the Civil 

Engineer.
CM 50

D Spread, water and compact  200mm thick 

approved murram as instructed by the 

Project Civil Engineer.
CM 72

E Load and cart away surplus excavated 

material as directed by the Engineer. CM 58

F Trim and compact formation to correct 

crossfalls. 
SM 360

G Provide, mix and spread grass growing 

medium,comprising of approved locally 

available agriculture red soil mixed with 

manure (ratio manure: soil= 1:6)

CM 60

H Spread and roll the grass growing medium 

to the correct level and crossfall in 200mm 

thick layer to the satisfaction of the 

Engineer.

SM 360

I Provide and plant Pennisetum 

Clandestinum  (Kikuyu grass) spaced at 

100mm centres, both ways or of equal 

quality  approved by the Engineer

SM 360

J Maintan by regularly watering and weeding 

until the grass cover is well established SM 360

K Provide and apply Triple Superphosphate 

fertiliser (TSP) at a rate of 100kg 

TPS/100m
2
 at planting

SM 360

BILL NO.3:   VOLLEYBALL PITCH

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

VOLLEYBALL PITCH cont.

A Provide and apply evenly, Calcium 

Ammonium Nitrate fertilizer at the rateof 

20Kg CAN/100mm
2 

of 10kg TSP/100m2 

when the grass cover is established and 

attains a height of 30mm

SM 360

B Mow the grass to a height of 40mm when it 

achieves a height of 80mm
SM 360

GOAL POSTS

C Excavate post hole size 500x500x750mm 

deep, fill with Concrete Grade C15(Mix 

1:3:6) and cart away excavated material

No. 8

D Provide cold rolled circular hollow section 

steel tube(T32, 5mm thick) in pair of welded 

goalposts with bracing.

LM 20

E Prepare and apply three coats of primer 

gloss paint and 2 coats of gloss oil on steel 

sections.

LM 42

F
Supply and install standard volleyball net of 

a colour approved by the Project Manager
No. 1

BILL NO.3:  VOLLEYBALL PITCH

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM

A

B

C

Brought Forward From BILL NO.3 CIVIL Page 8..

Brought Forward From BILL NO.3 CIVIL Page 7..

BILL NO.3:  VOLLEYBALL PITCH

COLLECTION PAGE

TOTAL CARRIED TO GRAND SUMMARY PAGE

DESCRIPTION AMOUNT (KSHS)
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

NETBALL PITCH 

A Excavate existing grassed areas to remove 

vegetable soil average 100mm deep and 

dispose as directed by the Engineer.
SM 756

B Excavate to formation level average depth 

0.3m.
CM 227

C Load  and spread on designated areas on 

site from site as instructed by the Civil 

Engineer.
CM 200

D Spread and compact in layers not 

exceeding 200mm thick the fill material 

upto formation level as instructed by the 

Engineer.

CM 152

E Load and cart away surplus excavated 

material as directed by the Engineer.
CM 27

F Trim and compact formation to correct 

crossfalls. 
SM 756

G Provide, mix and spread grass growing 

medium,comprising of approved locally 

available agriculture red soil mixed with 

manure (ratio manure: soil= 1:6)

CM 152

H Spread and roll the grass growing medium 

to the correct level and crossfall in 200mm 

thick layer to the satisfaction of the 

Engineer.

SM 756

I Provide and plant Pennisetum 

Clandestinum  (Kikuyu grass) spaced at 

100mm centres, both ways or of equal 

quality  approved by the Engineer

SM 756

J Maintan by regularly watering and weeding 

until the grass cover is well established SM 756

K Provide and apply Triple Superphosphate 

fertiliser (TSP) at a rate of 100kg 

TPS/100m
2
 at planting

SM 756

BILL NO.4:   NETBALL PITCH
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

NETBALL PITCH cont.

A Provide and apply evenly, Calcium 

Ammonium Nitrate fertilizer at the rateof 

20Kg CAN/100mm
2 

of 10kg TSP/100m2 

when the grass cover is established and 

attains a height of 30mm

SM 756

B Mow the grass to a height of 40mm when it 

achieves a height of 80mm
SM 756

GOAL POSTS

C Excavate post hole size 500x500x750mm 

deep, fill with Concrete Grade C15(Mix 

1:3:6) and cart away excavated material

No. 2

D Provide cold rolled circular hollow section 

steel tube(T32, 5mm thick) in pair of welded 

goalposts with bracing.

LM 10

E Prepare and apply three coats of primer 

gloss paint and 2 coats of gloss oil on steel 

sections.

LM 21

F
Supply and install standard netball net of a 

colour approved by the Project Manager
No. 1

BILL NO.4:  NETBALL PITCH
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM

A

B

C

Brought Forward From BILL NO.4 CIVIL Page 10..

Brought Forward From BILL NO.4 CIVIL Page 11..

TOTAL CARRIED TO GRAND SUMMARY PAGE 

BILL NO.4:  NETBALL PITCH

COLLECTION PAGE

DESCRIPTION AMOUNT (KSHS)
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

ACCESS ROADS AND PARKING.

A Excavate over site to remove vegetation 

soil average 150mm deep.
SM 11,500

B Excavate area of the road average 0.3m to 

formation level, trim and compact to correct 

levels and crossfalls.
CM 3,450

C Extra over excavation for excavation in 

Rock class 1
CM 103

D Provide, lay and compact approved murram  

150mm thick rolled to the sastisfaction of 

the Engineer/Project Manager
CM 1,725

E Provide, lay and compact 300mm thick 

hand packed stones in layers of 150mm 

thick rolled to the sastisfaction of the 

Engineer/Project Manager

CM 3,450

F Provide and apply persistent herbicide as 

HYVAR X 80WP or equal and approved. SM 11,500

G Provide lay and compact 50mm thick sand 

or quarry dust bedding to receive heavy 

duty precast concrete paving blocks.
SM 11,500

H Provide and lay 80mm thick Heavy duty 

precast concrete paving blocks (Minimum 

Strength 45-50 N/mm²)
SM 11,500

KERBS AND CHANNELS FOR ACCESS 

ROADS AND PARKING BAYS

To be manufactured strictly in 

accordance with BS 340, Concrete grade 

to be C20/20) (Mix 1:2:4). Cement to BS 

12, 20mm aggregate to BS 882

I Provide and place 450x100mm concrete 

bed and haunch in concrete grade C15  

(mix 1:3:6) for precast concrete 

250x125mm kerbs and125x100mm 

channels.  Include for all necessary 

formwork as per Drawing detail (50)5332 

‘B’. Cement to BS 12,  20mm aggregate to 

BS 882.

CM 58

BILL NO.5:  ACCESS ROADS AND PARKING BAYS

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

ACCESS ROADS AND PARKING Cont.

A Ditto but for precast concrete 250x125mm  

kerbs only as per Drawing detail (50)5332 

‘A’
CM 42

B Provide, lay and joint 250x125mm Precast 

Concrete kerbs and 125x100mm channel in 

cement mortar |(Mix Ratio 1:2) as per 

Drawing detail (50)5332 ‘B’.

LM 900

C Ditto  but Precast Concrete 250x125mm  

kerbs only
LM 900

D Ditto  250x125mm radius Kerbs LM 70

E Ditto Pre-Cast Concrete 300x300x250mm 

quadrants
no. 50

F Provide all materials, mix  and place 

475x100mm concrete bed and haunch in  

concrete grade C15 (mix 1:3:6) for pre-cast 

concrete 125x100 channels.  Include for all 

necessary excavation and formwork as per 

Drawing detail (50)5332 ‘C’. Cement to BS 

12,  20mm aggregate to BS 882.

CM 22

G Provide, lay and joint in cement mortar (Mix 

1:2) pre-cast concrete 125x100 channels 

as per Drawing detail (50)5332 ‘C’.
LM 450

H Ditto radii channel LM 30

BILL NO.5:  ACCESS ROADS AND PARKING 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

ACCESS ROAD Cont.

FOOTHPATHS ADJACENT TO THE 

ACCESS ROADS AND PARKING

A Excavate over site to remove vegetation  

soil average 150mm deep.
SM 1,800

B Excavate area of the road average 0.3 m to 

formation level, trim and compact to correct 

levels and crossfalls.
CM 540

C Treat surface of formation with approved 

persistent herbicide  as HYVAR X 80WP or 

equal and approved.
SM 1,800

D Provide, lay and compact approved Murram 

in layers of 200mm thick as per drawing 

detail rolled to the satisfaction of the 

Engineer/ Project Manager.

CM 720

E Provide lay and compact 50mm thick sand 

or quarry dust bedding 
SM 1,800

FOOTPATH EDGING

F Excavate 200mm deep trench for Pre-Cast 

Concrete Channels as per Drawing Detail 

(50)5332 'C'
SM 450

G Provide all materials, mix  and place 

475x100mm concrete bed and haunch in  

concrete grade C15 (mix 1:3:6) for Pre-Cast 

Concrete 125x100 channels.  Include for all 

necessary excavation and formwork as per 

Drawing detail (50)5332 ‘C’. Cement to BS 

12,  20mm aggregate to BS 882.

CM 43

H Provide, lay and joint in cement mortar (Mix 

1:2) Pre-Cast Concrete 125x100 channels 

as per Drawing detail (50)5332 ‘C’.
LM 900

BILL NO.5:  ACCESS ROADS AND PARKING 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

ROAD MARKING

A Provide and apply three coats of approved 

reflective road marking paint white in colour 

in strips of 100mm wide as directed by the 

Engineer.

SM 110

B Ditto item H above but Yellow in colour. SM 40

C Ditto but Black colour SM 100

D Load and cart away  all surplus excavated 

material for Access Road Works as 

instructed by the Engineer/Project Manager
CM 3,990

BILL NO.5:  ACCESS ROADS AND PARKING 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM

A

B

C

D

BILL NO.5:  ACCESS ROAD AND PARKING

COLLECTION PAGE

DESCRIPTION AMOUNT (KSHS)

Brought Forward From BILL NO.5 CIVIL Page 13...

Brought Forward From BILL NO.5 CIVIL Page 14...
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

 PRE-CAST CONCRETE SHALLOW 

INVERT BLOCK DRAIN

A Excavate trench for 150x750x600mm 

external dimensions precast concrete 

Shallow IBD, trim sides to slope, depth not 

exceeding 0.3m.

SM 250

B Excavate trench for 175x800x500mm 

external dimensions precast concrete 

Shallow IBD, trim sides to slope, depth not 

exceeding 0.3m 

SM 250

C Provide all materials, mix and place 50mm 

thick concrete grade C10 (Mix Ratio1:4:8 ) 

as blinding for the shallow IBD . Cement to 

BS 12,  14mm aggregate to BS 882.
CM 25 10,000 250,000.00

D Provide, lay and joint 150x750mmx600mm 

external dimensions precast concrete 

Shallow IBD  in cement sand mortar (mix 

1:2) as instructed by the Engineer.
LM 800

E Provide, lay and joint 175x800x500mm 

external dimensions precast concrete 

Shallow IBD in cement sand mortar (mix 

1:2)  as instructed by the Engineer.

LM 500

PRE-CAST CONCRETE DEEP INVERT 

BLOCK DRAIN

F Excavate trench for 225x450x600mm 

external dimensions precast concrete  IBD, 

trim sides to slope and cart away excavated 

material depth not exceeding 1.2m 

(average depth 1.0m)

CM 500

G Ditto but Rock Class I CM 3

H Provide, lay and compact approved murram 

100mm thick at the base and side slopes of 

the trench as per drawing detail (50)5329 

'B'

SM 1,812

I Provide, lay and joint 450x225x600mm 

external dimensions Pre-Cast Concrete IBD 

as per drawing detail (50)5329
LM 1,452

BILL NO.6:  STORM WATER DRAINAGE SYSTEM

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

 PRECAST CONCRETE DEEP INVERT 

BLOCK DRAIN Cont.

A Provide all materials, lay and joint two side 

slabs in cement sand mortar (Mix 1:2) as 

per drawing detail (50)5329 'B'
SM 700

B Provide 200mm thick building stone, lay 

and joint in cement sand mix (1:2) mortar 

as stone pitching as per drawing detail 

(50)5329

SM 200

C Provide all materials, mix, lay and compact 

100mm thick concrete haunch in concrete 

class 15 (Mix 1:3:6)on top edge of side 

slabs. Cement to BS 12, 14mm aggregate 

to BS 882.

CM 8

D Ditto but on top edge of 200mm thick stone 

Pitching
CM 3

KERB  EDGING FOR DRAINs

E Exacavate trench for  250x125mm Pre-

Cast Concrete Kerb depth not exceeding 

0.35m.
CM 185

F Provide all materials, mix and place 

475x100mm thick concrete bed and haunch 

in concrete class 15 (mix 1:3:6) for Pre-

Cast Concrete 250x125mm Kerbs. Include 

for all necessary excavation and formwork 

as per Drawing detail (50)5332 ‘A’. Cement 

to BS 12, 20mm aggregate to BS 882.

CM 19

G Provide, lay and joint 250x125mm Pre-cast 

concrete kerbs in cement sand mortar (Mix 

1:2) as per drawing detail (50) 5332 'A'
LM 1,052

CULVERTS AND HEADWALLS

Headwalls and Wingwalls

H Excavate trench for 200mm width headwall 

starting from ground level to depth not 

exceeding 1.0m
CM 120

BILL NO.6:  STORM WATER DRAINAGE SYSTEM
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

CULVERTS AND HEADWALLS Cont.

A Excavate trench in normal soil for 600mm 

Ǿ  Concrete Ogee Pipe. Excavation 

measured from stripped ground level to a 

depth n.e.1.5m.

CM 110

B Ditto  n.l.t  1.0m  but n.e 1.5m. CM 45

C Extra over for excavation in rock Class I CM 10

Concrete

D Provide all materials, mix, place and 

compact 50mm thick concrete class C10 as 

blinding for headwall base (Mix 1:4:8).
CM 8

E Provide and place in trench 150mm thick 

concrete class 20 (Mix1:2:4) as foundation 

for headwalls.
CM 18

F Provide all materials, mix, place and 

compact  150mm thick concrete class 20 

(Mix 1:2:4) as walling for headwalls and 

wingwalls as per Drawing detail No. (50) 

5319.

CM 20

G Provide materials for and erect 225mm 

thick masonry walling for headwalls and 

wingwalls as per Drawing detail No. (50) 

5319.

SM 45

H Provide, mix and place 12mm thick cement 

and sand (Mix 1:2) rendering to both sides 

of walls. 
SM 120

I
Sawn formwork to: Vertical sides of 

headwalls, wingwalls and Concrete haunch.
SM 120

Concrete:

J Provide all materials, mix, place and 

compact  150mm thick concrete class 20 

(Mix 1:2:4) as bedding for pre-cast concrete 

culvert pipes as instructed. Cement to BS 

12, 20mm aggregate to BS 882.

CM 10

K Ditto but 300mm thick haunching. CM 20

L Provide, lay and joint 600mm dia. Precast 

concrete pipes on concrete bedding to 

correct fall as instructed.
LM 110

BILL NO.6:  STORM WATER DRAINAGE SYSTEM
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ITEM

A

B

C

TOTAL CARRIED TO GRAND SUMMARY PAGE 
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

NEW SEWERLINE

GENERAL ITEMS

Provisional Sums

A Allow a provisional sum for testing of the 

whole foul drainage system in the presence 

of the Engineer/Project Manager and make 

good any defects, retest as necessary and 

leave the whole foul drainage system 

perfect and to the satisfaction of the 

Engineer/Project Manager.

SUM 1

SITE CLEARANCE

General Site Clearance

B Clear 1.5m either side of centre line of the 

proposed sewerline of grass,bushes,small 

trees and obstructions and dispose as 

directed by the Project Manager.
SM 2,100

MANHOLES

Manhole Excavation  

C Excavate  pit in normal soil for Pre-Cast 

Concrete Circular Manhole as per  drawing 

detail No. (50) 5315. Excavation measured 

from stripped level to a depth to invert not 

exceeding  1.0m

CM 3

D Ditto not less than  1.0m but n.e 1.5m CM 1

E Extra over excavation for excavation in 

Rock class I
CM 1

F Excavate  pit in normal soil for Pre-Cast 

Concrete Circular Manhole as per  drawing 

detail No. (50) 5315. Depth to invert not 

exceeding  1.0m

CM 3

G Ditto not less than  1.0m but n.e 1.5m CM 1

H Ditto n.l.t  1.5m but n.e 2.0m CM 1

I Extra over excavation for excavation in 

Rock class I
CM 1

BILL NO.7:   SEWER LINE
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

Manhole Excavation Cont.

A Excavate  pit in normal soil for Pre-Cast 

Concrete Circular Manhole as per  drawing 

detail No. (50) 5315. Depth to invert not 

exceeding  1.0m

CM 18

B Ditto n.l.t  1.0m but n.e 1.5m CM 3

C Ditto n.l.t  1.5m but n.e 2.0m CM 2

D Ditto n.l.t  2.0m but n.e 2.5m CM 2

E Ditto n.l.t  2.5m but n.e 3.0m CM 1

F Extra over excavation for excavation in 

Rock class I
CM 4

G Load and cart away surplus excavated 

material from site as instructed by the 

Engineer
CM 40

H Allow for mantaining sides of all 

excavations vertical by planking and 

strutting using 25mm sawn timber
SM 100

I Allow for keeping excavations free from 

both surface and underground water
SUM 1

Manhole Construction.

All Bases to be constructed insitu.

J Provide all materials, mix and place 50mm 

thick concrete grade C10 (Mix Ratio1:4:8) 

as blinding for manholes. Cement to BS 12,  

14mm aggregate to BS 882.

CM 1

K Provide, mix and place concrete grade 

C20/20 (Mix Ratio 1:2:4) to construct 

150mm thick manholes’ bases. Cement to 

BS 12,  20mm aggregate to BS 882.

CM 3

BILL NO.7:   SEWER LINE
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

Manhole Construction Cont.

Manhole units to be manufactured and 

checked for compliance with BS 556 

from an approved manufacturer

A Provide and place onto base  Pre-Cast 

Concrete Circular Manholes 1500mm deep 

made up of Pre-Cast Chamber Rings of 

diameter 1050mm Ogee jointed with a 

150mm thick Heavy Duty Pre-Cast 

Concrete Manhole Cover Slab. 

no. 15

B Ditto but 2000mm depth no. 5

C Provide and place onto base  Pre-Cast 

Concrete Circular Manholes 3000mm deep 

made up of Pre-Cast  Concrete Chamber 

Rings of diameter 1200mm Ogee jointed 

with a 150mm thick Heavy Duty Pre-Cast 

Concrete Manhole Cover Slab. 

no. 3

Sawn Form work to :

D Edges of Manhole Base 150mm high LM 40

E Ditto to Wall SM 96

F Provide all materials, mix and place 50mm 

thick Concrete grade C15 (Mix Ratio1:3:6) 

as  surround around Pre-Cast  Concrete 

Chamber Rings. Cement to BS 12,  14mm 

aggregate to BS 882.

CM 2

G Provide and fix bitumen coated cast iron 

steps to B.S 1247 to detail 50 (5309), 

staggered 150mm from each side of centre 

line and spaced @300mm vertically.
no. 85

H Provide 12mm thick cement and sand (mix 

1:1)  sulphate resisting rendering to the 

walls of the manholes.
SM 100

I Ditto but to cover slab. SM 10

J Ditto but to surface of benching. SM 7

BILL NO.7:   SEWER LINE
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

Triangular With Concrete fill Type C.I MH 

Cover and Frame To B.S 497 & B.S 556

A

Provide and fix 600 x 450mm Heavy Duty 

Triangular with Concrete Fill Type C.I  

cover & frame and grease to detail 50 

(5313).

no. 10

SEWERLINE

B Excavate trench in normal soil for 200mm 

Ǿ uPVC pipe  Excavation measured from 

stripped ground level to a depth n.e. 1.0m.
CM 740

C Ditto  n.l.t  1.0m  but n.e 1.5m. CM 350

D Ditto  n.l.t  1.5m  but n.e 2.0m. CM 300

E Ditto  n.l.t  2.0m  but n.e 2.5m. CM 300

F Ditto  n.l.t  2.5m  but n.e 3.0m. CM 300

G Ditto  n.l.t  3.0m  but n.e 3.5m. CM 300

H Extra over excavation for excavation in 

Rock Class 1.
CM 230

I Allow for mantaining sides of all 

excavations vertical by planking and 

strutting using 25mm sawn timber.
SM 1,400

PIPE LAYING

J Provide, lay and joint 20mm diameter uPVC 

pipe on gravel bedding and surround as 

instructed by the Engineer.
LM 400

K Backfill and compact selected material in 

layers of 150mm thickness.
CM 1,200

L Allow a Provisional Sum of Kenya Shillings 

Three Hundred Thousand for any additional 

Foul Drainage Works
SUM

BILL NO.7:   SEWER LINE
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BILL NO. 8 FOOTPATHS AROUND THE STADIUM AND WALKWAYS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

Site Clearance

A Excavate existing grassed areas to remove 

vegetable soil average 100mm deep and 

dispose as directed by the Civil Engineer.
SM 1,800

B Excavate oversite to reduce levels not 

exceeding 0.3 m deep commencing from 

stripped  level
CM 540

C Trim and compact to 98% MDD the 

formation to correct levels
SM 1,800

D Load and Cart away to designated areas on 

site as instructed by the Project Civil 

Engineer surplus excavated material 
CM 540

E Provide and apply persistent herbicide as 

Round up or equal and approved.
SM 1,800

F Provide, lay and compact 200mm thick 

murram compacted in layers not exceeding  

200mm thick  rolled the satisfaction of the 

Engineer

CM 360

G Provide, lay and compact 300mm thick 

handpacked stones rolled the satisfaction 

of the Engineer in two layers of 150mm 
CM 540

H Provide, lay and compact 50mm thick sand 

or quarry dust to seal  hardcore surfaces. SM 1,800

I Provide, lay and joint 600x600x50mm Pre-

Cast Concrete Paving Slabs with stamp 

concrete finish or equal and approved to 

footpaths as instructed by the Engineer.

SM 1,800

TOTAL CARRIED TO GRAND SUMMARY PAGE
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

SERVICE ACCESS MANHOLES

A Excavate  pit in normal soil for rectangular 

manhole Type 'C' as per  drawing detail No. 

(50) 5301. Depth to invert max. 1.0m
CM 120

B Extra over excavation for excavation in 

Rock Class I
CM 15

C Allow for keeping excavations free from 

both surface and underground water
SUM 1

Manhole Construction.

D Provide all materials, mix and place 50mm 

thick concrete grade C10 (Mix Ratio1:4:8) 

as blinding for manholes. Cement to BS 12,  

14mm aggregate to BS 882.
CM 3.0

E Provide, mix and place concrete grade 

C20/20 (Mix Ratio 1:2:4) to construct 

150mm thick manholes’ bases. Cement to 

BS 12,  20mm aggregate to BS 882.

CM 9

F Provide, mix and place 150mm thick 

concrete grade C20 (Mix Ratio 1:2:4) as 

cover slab for manholes. Cement to BS 12,  

20mm aggregate to BS 882.

CM 8

G Provide materials for and erect 200mm 

thick masonry  for manholes Type "C"  as 

per drawing details and 50(5301).
SM 310

Sawn Form Work to :

H Edges of Manhole Base 150mm high LM 201

I Ditto to Wall SM 310

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

SERVICE ACCESS MANHOLES Cont.

A Provide 8mm diameter steel bars for cover 

slab to detail 50 (5301)
Kg 920

B Provide and fix bitumen coated cast iron 

steps to B.S 1247 to detail 50 (5309), 

staggered 150mm from each side of centre 

line and spaced @300mm vertically.
no. 200

C Provide 12mm thick cement and sand (mix 

1:1) rendering to the walls of the manholes. SM 310

D Ditto but to cover slab. SM 52

E Ditto but to surface of base. SM 63

Rectangular C.I MH Cover and Frame To 

B.S 497 & B.S 556

F Provide and fix 600 x 450mm Medium duty 

with Concrete Fill Type C.I Manhole Cover 

& frame and grease to detail 50 (5313)
no. 40

SERVICE ACCESS CULVERT PIPES

Excavation

G Excavate trench in normal soil for 450mm 

Ǿ  Concrete Ogee Pipe. Excavation 

measured from stripped ground level to a 

depth n.e.1.5m.

CM 110

H Ditto  n.l.t  1.0m  but n.e 1.5m. CM 50

I Extra over for excavation in rock Class I CM 20

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

SERVICE ACCESS CULVERT PIPES

Concrete

A Provide all materials, mix, place and 

compact 50mm thick concrete class C10 as 

blinding for Culvert base (Mix 1:4:8).
CM 6

Sawn formwork to:

B Vertical sides of bed and haunch SM 360

C Provide all materials, mix, place and 

compact  150mm thick Concrete Class 20 

(Mix 1:2:4) as bedding for pre-cast concrete 

culvert pipes as instructed. Cement to BS 

12, 20mm aggregate to BS 882.

CM 18

D Ditto but 300mm thick haunching. CM 36

E Provide, lay and joint 450mm dia. Precast 

concrete pipes on concrete bedding to 

correct fall as instructed.
LM 120

F Allow for Level Surveying for all Civil Works
SUM

G Allow for Material Testing for all Civil Works
SUM

TOTAL CARRIED TO COLLECTION  PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM

A

B

C

Brought Forward From BILL NO.9 CIVILPage 29

Brought Forward From BILL NO.9 CIVILPage 30

TOTAL CARRIED TO GRAND SUMMARY PAGE 

BILL NO.9:  SERVICE ACCESS CONDUITS 

COLLECTION PAGE

DESCRIPTION AMOUNT (KSHS)

Brought Forward From BILL NO.9 CIVILPage 28
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)

A Photocopying paper white A4 80g/M2 

(Reams)
NO 15

B Photocopying paper size A3, 80g/cm3  

White (Reams)
NO 3

C Conqueror paper Blue A4 80g/M
2 

(Reams) NO 1

D Ammonia paper size 40'' Roll 3

E Tracing papers size A1 Roll 3

F Tracing Papers size A0 Roll 3

G External 500GB SSD disk as Sandisk or 

approved equivalent
NO. 2

Ink Cartridge

H HP Laser Jet  85A No. 4

BILL NO.10 STATIONARY

TOTAL CARRIED TO GRAND SUMMAY PAGE 
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PROPOSED KIRIGITI STADIUM-KIAMBU COUNTY

ITEM

AMOUNT                     

(FOR OFFICIAL USE 

ONLY)

A

B

C

D

E

F

G

H

I

J

K

L

M

CORRECTED TENDER AMOUNT  (FOR OFFICIAL USE ONLY)

ADDRESS…………………………………………………………….

DATE …………………………………………………………………..

TENDERER'S SIGNATURE AND STAMP………………………………………………………………………………………………..

ADDRESS………………………………………………….

DATE……………………………………………………….

WITNESS TO TENDERER: NAME AND SIGNATURE…………………………………………………………………………………………

DESCRIPTION………………………………………………………………………………………………………………………………….

PIN. NO. ………………………………………………………………   V.A.T REG. NO.  ………………………………………….

Add Kenya Shillings Five Million as Contingency to 

be expended in whole or part or to be totally 

omitted at the discretion of the Project Manager)
5,000,000.00

 CIVIL WORKS GRAND TOTAL CARRIED TO 

GRAND SUMMARY PAGE

AMOUNT OF TENDER IN WORDS: KENYA SHILLINGS 

………………………………………………………………………………………………

SUB -TOTAL I

B/F from BILL NO.10 ………

B/F from BILL NO.7  ………

B/F from BILL NO.8  ………

B/F from BILL NO.9  ………

B/F from BILL NO.4  ………

B/F from BILL NO.5   ………

B/F from BILL NO.6  ………

B/F from BILL NO.1   ………

B/F from BILL NO.2  ………

B/F from BILL NO.3  ………

CIVIL WORKS GRAND SUMMARY PAGE

DESCRIPTION

AMOUNT     (FOR 

CONTRACTOR'S 

USE ONLY)
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